| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 310 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 791, 506. 76 ROUTE : SR 227
CALL ORDER . 310 CONTRACT ID: B -24698-A COUNTI ES : WAYNE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD D STRI CT
CONTRACT TIME : 07/02/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 5189004
5189004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1385672 FORCE CONSTRUCTI ON $ 709, 364.35 100. 0000%
2 34-1045090 BRUVBAUGH CONSTRUCTI ON $  714,817.34 100. 7687%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $  715,113.30 100. 8104%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 786, 496.82 110. 8734%
5  35-1609544 SCHUTT- LOOKABI LL CO $  830,559.39 117. 0850%
| (1) 35-1385672 | (2) 34-1045090 | (3) 35-1128289
| FORCE OONSTRUCTI ON | BRUVBAUGH CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105- 06790 12.000 MOS | 1095. 31000 13143. 72| 1200. 00000 14400. 00| 800. 00000 9600. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 7500. 00000 7500. 00| 7700. 00000 7700. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  40181. 96000 40181.96]  20000. 00000 20000. 00|  36335. 00000 36335. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  11789. 51000 11789. 51 7000. 00000 7000.00]  21800. 00000 21800. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | |
0005 202- 02240 40.000 n2 | 40. 75000 1630. 00| 15. 00000 600. 00| 13. 00000 520. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 130.000 m | 9. 00000 1170. 00| 6. 50000 845. 00| 14. 05000 1826. 50
GUARDRAI L, REMOVE | |
0007 202-51330 LUMP|  13643. 10000 13643. 10| 9000. 00000 9000.00]  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE , STRNO1 | |
0008 202-51330 LUMP|  14738. 90000 14738.90|  10000. 00000 10000. 00|  24108. 00000 24108. 00
PRESENT STRUCTURE, REMOVE , STRNO 2 | |
0009 202- 60820 152.000 n2 | 17. 00000 2584. 00| 11. 00000 1672. 00| 10. 50000 1596. 00
SURFACE M LLING ASPHALT | | |
0010 203- 02000 1750.000 n8 | 11. 89000 20807. 50| 12. 00000 21000. 00| 8. 00000 14000. 00
EXCAVATI ON,  COMVON | | |
0011 203- 02070 1633.000 n8 | 16. 09000 26274. 97| 25. 00000 40825. 00| 13. 50000 22045. 50
BORROW | |
0012 205- 02224 270.000 m | 6. 60000 1782. 00| 7. 40000 1998. 00| 6. 60000 1782. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 310 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 791, 506. 76 ROUTE : SR 227
CALL ORDER . 310 CONTRACT ID : B -24698-A COUNTI ES : WAYNE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 34-1045090 | (3) 35-1128289
| FORCE CONSTRUCTI ON | BRUVBAUGH OONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0013 205- 02229 88.000 m | 10. 00000 880. 00| 12. 00000 1056. 00| 10. 00000 880. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0014 205- 02234 4.000 EACH 60. 00000 240. 00| 66. 00000 264. 00| 60. 00000 240. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0015 205-02236 3.000 EACH 80. 00000 240. 00| 88. 00000 264. 00| 80. 00000 240. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0016 206-51215 56.700 nB8 | 164. 58000 9331. 69| 10. 00000 567. 00| 115. 00000 6520. 50
EXCAVATI ON, X | | |
0017 206-51220 55.700 nB8 | 28. 41000 1582. 44| 10. 00000 557. 00| 300. 00000 16710. 00
EXCAVATI ON, VET | | |
0018 211- 02060 464.000 nB | 27.82000 12908. 48| 50. 00000 23200. 00| 27. 00000 12528. 00
B BORROW FOR STRUCTURE BACKFI LL | | [
0019 213-52830 11.600 nB | 110. 57000 1282. 61| 100. 00000 1160. 00| 100. 00000 1160. 00
FLOMBLE MORTAR | | |
0020 303-52308 547.300 My | 17. 00000 9304. 10| 24. 00000 13135. 20| 22. 00000 12040. 60
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 402- 05468 868.700 My | 55. 54000 48247. 60| 62. 00000 53859. 40| 55. 54000 48247. 60
HVA BASE 25.0 nm MAI NLI NE | | [
0022 402-05474 329.500 My | 62. 65000 20643. 18| 70. 00000 23065. 00| 62. 65000 20643. 18
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0023 402- 05477 154.300 My | 73. 90000 11402. 77| 82. 00000 12652. 60| 73. 90000 11402. 77
HVA SURFACE 9.5 nm MAI NLI NE | | |
0024 402- 05481 104.900 My | 73. 75000 7736. 38| 82. 00000 8601. 80| 73. 75000 7736. 38
HVA BASE 25.0 nm SHOULDER | | [
0025 404- 05511 702.700 n2 | 3. 85000 2705. 40| 4. 20000 2951. 34| 3. 85000 2705. 40
SEAL COAT, 2 | | |
0026 405- 05517 3.900 MWy | 460. 00000 1794. 00| 500. 00000 1950. 00| 460. 00000 1794. 00
ASPHALT FOR PRI VE COAT | | |
0027 406- 05520 1.100 Wy | 280. 00000 308. 00| 300. 00000 330. 00| 280. 00000 308. 00
ASPHALT FOR TACK COAT | | |
0028 601-01128 4.000 EACH 815. 00000 3260. 00| 906. 00000 3624. 00| 975. 00000 3900. 00
GUARDRAI L TRANSI TI ON TYPE WGB | | [
0029 601-01700 4.000 EACH 1580. 00000 6320. 00| 1757. 00000 7028. 00| 1650. 00000 6600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | |
0030 601-01740 2.000 EACH 1580. 00000 3160. 1757. 00000 3514. 00| 1650. 00000 3300. 00

GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 4 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 310 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 791, 506. 76 ROUTE : SR 227
CALL ORDER . 310 CONTRACT ID : B -24698-A COUNTI ES : WAYNE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 34-1045090 | (3) 35-1128289
| FORCE CONSTRUCTI ON | BRUVBAUGH OONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 601- 02636 30.480 m | 47. 00000 1432. 56| 50. 00000 1524. 00| 52. 50000 1600. 20
GUARDRAI L, W BEAM NESTED | | |
0032 601- 06037 2.000 EACH 615. 00000 1230. 00| 684. 00000 1368. 00| 600. 00000 1200. 00
GUARDRAI L END TREATMENT, | | | [
0033 601- 99105 116.205 m | 36. 00000 4183. 38| 40. 00000 4648. 20| 32. 65000 3794. 09
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 602-06729 8.000 EACH| 7. 00000 56. 00| 8. 30000 66. 40| 8. 00000 64. 00
BARRI ER DELI NEATOR | | [
0035 611- 04923 116.600 n2 | 77.97000 9091. 30| 70. 00000 8162. 00| 60. 00000 6996. 00
CEMENT CONCRETE PAVEMENT FOR APPRQOACHES, | | |
250 mMm | | |
0036 611-06497 8.000 EACH 105. 00000 840. 00| 117. 00000 936. 00| 185. 00000 1480. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615-06490 25.000 EACH 98. 00000 2450. 00| 109. 00000 2725. 00| 103. 00000 2575. 00
R GHT OF WAY MARKER | | [
0038 615- 06505 5.000 EACH 110. 00000 550. 00| 550. 00000 2750. 00| 425. 00000 2125. 00
MONUMENT, B | | |
0039 616- 02320 288.700 n2 | 2. 76000 796. 81| 2. 00000 577. 40| 2. 85000 822. 80
GEOTEXTI LES | | |
0040 616- 06405 257.900 My | 21. 69000 5593. 85| 20. 00000 5158. 00| 25. 00000 6447. 50
Rl PRAP, REVETNMENT | | |
0041 621-06776 3430.000 n2 | 7.95000 27268. 50| 8. 90000 30527. 00| 7.95000 27268. 50
WARRANTED EROSI ON CONTROL SLOPES | | [
0042 621-06780 600.000 n2 | 15. 95000 9570. 00| 17. 75000 10650. 00| 15. 95000 9570. 00
WARRANTED EROSI ON CONTROL SI DE DI TCHES | | [
0043 622-52436 4.000 EACH 50. 00000 200. 00| 55. 00000 220. 00| 50. 00000 200. 00
SIGN, DO NOT MOW OR SPRAY | | [
0044 622-91786 87.000 EACH 12. 50000 1087. 50| 14. 00000 1218. 00| 12. 50000 1087. 50
SEEDLI NG | | [
0045 701-51190 79.600 m | 115. 63000 9204. 15| 82. 50000 6567. 00| 160. 00000 12736. 00
PILE, STEEL H, HP 250 X 62 | | |
0046 701-91532 60.000 m | 273. 33000 16399. 80| 440. 00000 26400. 00| 420. 00000 25200. 00
CORED HOLE | N ROCK, 356 nm | | [
0047 701-91792 26.000 EACH 80. 00000 2080. 00| 100. 00000 2600. 00| 90. 00000 2340. 00
PILE TIP, STEEL H | | |
0048 702-04433 20. 000 EACH 74.57000 1491. 40| 100. 00000 2000. 00| 30. 00000 600. 00
FLOOR DRAIN, PVC, 150 mm | | |
0049 703-51030 10132.000 kg | 1. 37000 13880. 84| 0. 60000 6079. 20| 1. 10000 11145. 20
REI NFORCI NG STEEL | | |
0050 703-51032 9701. 000 kg | 1. 47000 14260. 47| 0. 80000 7760. 80| 1. 30000 12611. 30

REI NFORCI NG STEEL, EPOXY (I)ATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 310 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 791, 506. 76 ROUTE : SR 227
CALL ORDER . 310 CONTRACT ID : B -24698-A COUNTI ES : WAYNE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 34-1045090 | (3) 35-1128289
| FORCE CONSTRUCTI ON | BRUVBAUGH OONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 704-51002 144.700 nB8 | 650. 10000 94069. 47| 850. 00000 122995. 00| 550. 00000 79585. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05733 4.000 EACH 1500. 00000 6000. 00| 1800. 00000 7200. 00| 1450. 00000 5800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0053 706-51020 9.400 nB8 | 425. 00000 3995. 00| 1000. 00000 9400. 00| 500. 00000 4700. 00
CONCRETE, C, RAILING | | [
0054 709-51821 LUVP| 2660. 00000 2660. 00| 2500. 00000 2500. 00| 2800. 00000 2800. 00
SURFACE SEAL , STR NO 1 | | |
0055 714-03437 62.000 n2 | 615. 84000 38182. 08| 525. 00000 32550. 00| 350. 00000 21700. 00
W NGWALL, PRECAST, REI NFORCED CONCRETE | |
0056 714-04733 15.240 m | 7108. 00000 108325. 92 5700. 00000 86868. 00| 6000. 00000 91440. 00

;
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 8530 nm X 3350 mm | |

0057 715- 05151 34.300 m | 87. 93000 3016. 00| 90. 00000 3087. 00| 100. 00000 3430. 00
PIPE, TYPE 2, CIROULAR 375 nm [ | [

0058 715- 05156 72.000 m | 121. 72000 8763. 84 108. 00000 7776. 00| 125. 00000 9000. 00
PIPE, TYPE 2, CIROULAR 750 nm [ [ |

0059 715- 05169 24.000 m | 86. 11000 2066. 64| 90. 00000 2160. 00| 85. 00000 2040. 00
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0060 715- 05173 66.000 m | 73. 06000 4821. 96 95. 00000 6270. 00| 77.00000 5082. 00
PIPE, TYPE 3, CIRCULAR 600 nm [ [ |

0061 715- 46005 5.000 EACH 245. 25000 1226. 25| 300. 00000 1500. 00| 250. 00000 1250. 00
Pl PE END SECTION, 375 mm | | |

0062 715- 46020 2.000 EACH 523. 80000 1047. 60| 400. 00000 800. 00| 300. 00000 600. 00
Pl PE END SECTION, 600 mm | | |

0063 715- 46030 2.000 EACH 702. 47000 1404. 94| 550. 00000 1100. 00| 450. 00000 900. 00
Pl PE END SECTION, 750 mm | | |

0064 801- 04308 4.000 EACH 100. 00000 400. 00| 112. 00000 448. 00| 105. 00000 420. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0065 801- 06605 8.000 EACH 80. 00000 640. 00| 89. 00000 712. 00| 85. 00000 680. 00
BARRI CADE, I11A | | |

0066 801- 06625 20.000 EACH 90. 00000 1800. 00| 100. 00000 2000. 00| 95. 00000 1900. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0067 801- 06640 8.000 EACH 110. 00000 880. 00| 122. 00000 976. 00| 115. 00000 920. 00
CONSTRUCTI ON SIGN, A | | |

0068 801- 06645 4.000 EACH 40. 00000 160. 00| 45. 00000 180. 00| 45. 00000 180. 00
CONSTRUCTI ON SIGN, B | | |

0069 805- 02087 LUMP| 1000. 00000 1000. 00| 3155. 50000 3155. 50| 5000. 00000 5000. 00

TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |

EQUI PNENT , STR NO 2 | | |
0070 808- 06712 175.000 m | 0. 82000 143. 50| 0. 90000 157. 50| 0. 82000 143. 50

LINE, PAINT, BROKEN, YELLON 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 310 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 791, 506. 76 ROUTE : SR 227
CALL ORDER . 310 CONTRACT ID : B -24698-A COUNTI ES : WAYNE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 34-1045090 | (3) 35-1128289
| FORCE CONSTRUCTI ON | BRUVBAUGH OONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0071 808-06713 608.000 m | 0. 66000 401. 28| 0. 75000 456. 00| 0. 66000 401. 28
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0072 808- 75245 1050.000 m | 0. 98000 1029. 00| 1. 10000 1155. 00| 0. 98000 1029. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0073 701-97805 50.400 m | 180. 00000 9072. 00| 131. 25000 6615. 00| 450. 00000 22680. 00
PILE, STEEL H, REI NFORCED CONCRETE | | |
ENCASED, HP 250 X 62 [ | [
SECTI ON TOTALS | $ 709, 364. 35| $ 714, 817. 34| $ 715, 113. 30
__________________________________________ o
CONTRACT TOTALS | $ 709, 364. 35| $ 714, 817. 34| $ 715, 113. 30




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 07/25/00
PACGE : 310 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 791, 506. 76 ROUTE : SR 227
CALL ORDER . 310 CONTRACT ID : B -24698-A COUNTI ES : WAYNE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1609544 [
| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I
1800. 00000 21600. 00| 1400. 00000 16800. 00|

I
0001 105- 06790 12.000 MS |
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 9625. 00000 9625. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  39000. 00000 39000. 00|  41500. 00000 41500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  23500. 00000 23500.00|  17960. 00000 17960. 00|
CLEARI NG RI GHT OF WAY , STR NO 2 | | |
0005 202- 02240 40.000 n2 | 4. 35000 174. 00| 60. 00000 2400. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 130.000 m | 9. 40000 1222. 00| 10. 35000 1345. 50|
GUARDRAI L, REMOVE | | |
0007 202-51330 LUMP|  16000. 00000 16000. 00|  37580. 00000 37580. 00|
PRESENT STRUCTURE, REMOVE , STRNO1 | | |
0008 202-51330 LUMP|  20500. 00000 20500. 00|  37580. 00000 37580. 00|
PRESENT STRUCTURE, REMOVE , STRNO 2 | | |
0009 202- 60820 152.000 n2 | 22. 00000 3344. 00| 19. 00000 2888. 00|
SURFACE M LLING ASPHALT | | |
0010 203- 02000 1750.000 n8 | 24. 00000 42000. 00| 12. 00000 21000. 00|
EXCAVATI ON,  COVMON | | [
0011 203- 02070 1633.000 n8 | 19. 00000 31027. 00| 12. 00000 19596. 00|
BORROW | | |
0012 205- 02224 270.000 m | 7.00000 1890. 00| 7. 60000 2052. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0013 205- 02229 88.000 m | 10. 50000 924. 00| 11. 50000 1012. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0014 205- 02234 4.000 EACH 63. 00000 252. 00| 69. 00000 276. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0015 205- 02236 3.000 EACH 84. 00000 252. 00| 92. 00000 276. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0016 206-51215 56.700 n8 | 150. 00000 8505. 00| 130. 00000 7371. 00|
EXCAVATI ON, X | | |
0017 206-51220 55.700 n8 | 130. 00000 7241. 00| 200. 00000 11140. 00|
EXCAVATI ON, VAET | | |
0018 211- 02060 464.000 n8 | 18. 00000 8352. 00| 29. 00000 13456. 00|

B BORROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 791, 506. 76 ROUTE : SR 227
CALL ORDER . 310 CONTRACT ID : B -24698-A COUNTI ES : WAYNE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
(4) 35-1917625 | (5) 35-1609544 [

M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 213- 52830 11.600 n8 | 110. 00000 1276. 00| 160. 00000 1856. 00|
FLOMBLE MORTAR | | |
0020 303- 52308 547.300 My | 21. 45000 11739. 59| 24. 67000 13501. 89|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 402- 05468 868.700 My | 55. 54000 48247. 60| 77.11000 66985. 46|
HVA BASE 25.0 mm MAI NLI NE | | |
0022 402- 05474 329.500 My | 62. 65000 20643. 18] 72. 05000 23740. 48|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0023 402- 05477 154.300 My | 73. 90000 11402. 77| 85. 00000 13115. 50|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0024 402- 05481 104.900 My | 73. 75000 7736. 38| 84. 81000 8896. 57|
HVA BASE 25.0 mm SHOULDER | | |
0025 404- 05511 702.700 n2 | 3. 85000 2705. 40| 4. 43000 3112. 96
SEAL COAT, 2 | | |
0026 405- 05517 3.900 My | 460. 00000 1794. 00| 529. 00000 2063. 10]|
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 1.100 My | 280. 00000 308. 00| 322. 00000 354. 20|
ASPHALT FOR TACK COAT | | |
0028 601-01128 4.000 EACH 850. 00000 3400. 00| 937. 00000 3748. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0029 601- 01700 4.000 EACH 1650. 00000 6600. 00| 1817. 00000 7268. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0030 601- 01740 2.000 EACH 1650. 00000 3300. 00| 1817. 00000 3634. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0031 601- 02636 30.480 m | 49. 00000 1493. 52| 54. 05000 1647. 44|
GUARDRAI L, W BEAM NESTED | | |
0032 601- 06037 2.000 EACH 650. 00000 1300. 00| 707. 00000 1414. 00|
GUARDRAI L END TREATMENT, | | | |
0033 601- 99105 116.205 m | 38. 00000 4415. 79 41. 40000 4810. 89
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0034 602- 06729 8.000 EACH 7. 40000 59. 20| 8. 00000 64. 00|
BARRI ER DELI NEATCR | | |
0035 611- 04923 116.600 n2 | 57. 25000 6675. 35 66. 00000 7695. 60|
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | | [
250 nm | [ |
0036 611-06497 8.000 EACH 110. 00000 880. 00| 121. 00000 968. 00|
MAl LBOX ASSEMBLY, S| NGLE | | |
0037 615- 06490 25.000 EACH| 105. 00000 2625. 00| 113. 00000 2825. 00|

RIGHT OF WAY MARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 310 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 791, 506. 76 ROUTE : SR 227
CALL ORDER . 310 CONTRACT ID : B -24698-A COUNTI ES : WAYNE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1609544 [
| M LESTONE OONTRACTCRS, L. P. | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0038 615- 06505 5.000 EACH 420. 00000 2100. 00| 550. 00000 2750. 00
MONUMENT, B | | |
0039 616- 02320 288.700 n2 | 2. 50000 721. 75| 3. 00000 866. 10
GEOTEXTI LES | | [
0040 616- 06405 257.900 My | 24. 00000 6189. 60| 30. 00000 7737.00
R PRAP, REVETNMENT | | [
0041 621-06776 3430.000 n2 | 8. 35000 28640. 50| 9. 15000 31384. 50
WARRANTED EROSI ON CONTROL SLOPES | | |
0042 621-06780 600.000 n2 | 16. 75000 10050. 00| 18. 34000 11004. 00
WARRANTED ERCS|I ON CONTRCL SI DE DI TCHES | | |
0043 622-52436 4.000 EACH 50. 00000 200. 00| 23. 00000 92. 00
SIGN, DO NOT MOW OR SPRAY | | [
0044 622-91786 87.000 EACH 13. 00000 1131. 00| 15. 00000 1305. 00
SEEDLI NG | | [
0045 701-51190 79.600 m | 133. 00000 10586. 80| 114. 83000 9140. 47
PILE, STEEL H, HP 250 X 62 | | [
0046 701-91532 60.000 m | 1080. 00000 64800. 00| 500. 00000 30000. 00
CORED HOLE | N ROCK, 356 nmm | | [
0047 701-91792 26. 000 EACH 75. 00000 1950. 00| 100. 00000 2600. 00
PILE TIP, STEEL H | | [
0048 702-04433 20. 000 EACH 40. 00000 800. 00| 15. 00000 300. 00
FLOOR DRAIN, PVC, 150 mm | | [
0049 703-51030 10132.000 kg | 1. 10000 11145. 20| 1. 15000 11651. 80
REI NFORCI NG STEEL | | [
0050 703-51032 9701. 000 kg | 1. 24000 12029. 24| 1. 30000 12611. 30
REI NFORCI NG STEEL, EPOXY CQATED | | |
0051 704-51002 144.700 n8 | 450. 00000 65115. 00| 518. 00000 74954. 60|
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05733 4.000 EACH 1100. 00000 4400. 00| 1400. 00000 5600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0053 706-51020 9.400 nB8 | 470. 00000 4418. 00| 420. 00000 3948. 00|
CONCRETE, C, RAILING | | [
0054 709-51821 LUWP| 2100. 00000 2100. 00| 2070. 00000 2070. 00|
SURFACE SEAL , STR NO 1 [ | |
0055 714-03437 62.000 n2 | 349. 00000 21638. 00| 260. 00000 16120. 00|
W NGMALL, PRECAST, REI NFORCED CONCRETE | |
0056 714-04733 15.240 m | 7800. 00000 118872. 00| 8557. 00000 130408. 68|
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 8530 mm X 3350 nm | [ |
0057 715-05151 34.300 m | 92. 00000 3155. 60| 63. 70000 2184.91

PIPE, TYPE 2, G RCULAR 375 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 310 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 791, 506. 76 ROUTE : SR 227
CALL ORDER . 310 CONTRACT ID : B -24698-A COUNTI ES : WAYNE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
(4) 35-1917625 | (5) 35-1609544 [

M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 715- 05156 72.000 m | 125. 00000 9000. 00| 123. 28000 8876. 16
PIPE, TYPE 2, CIROULAR 750 nm | | |
0059 715- 05169 24.000 m | 103. 00000 2472. 00| 63. 70000 1528. 80|
PIPE, TYPE 3, CIROULAR 375 nm [ [ [
0060 715-05173 66.000 m | 90. 00000 5940. 00| 100. 00000 6600. 00|
PIPE, TYPE 3, CIRCULAR 600 nm [ [ [
0061 715- 46005 5.000 EACH 320. 00000 1600. 00| 258. 00000 1290. 00|
Pl PE END SECTION, 375 mm | | |
0062 715- 46020 2.000 EACH 399. 00000 798. 00| 371. 00000 742. 00|
Pl PE END SECTION, 600 mm | | |
0063 715- 46030 2.000 EACH 520. 00000 1040. 00| 446. 00000 892. 00|
Pl PE END SECTION, 750 mm | | |
0064 801- 04308 4.000 EACH 105. 00000 420. 00| 115. 00000 460. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0065 801- 06605 8.000 EACH 85. 00000 680. 00| 92. 00000 736. 00|
BARRI CADE, I11A | | |
0066 801- 06625 20.000 EACH 95. 00000 1900. 00| 104. 00000 2080. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0067 801- 06640 8.000 EACH 120. 00000 960. 00| 126. 00000 1008. 00|
CONSTRUCTI ON SIGN, A | | |
0068 801- 06645 4.000 EACH 44. 00000 176. 00| 46. 00000 184. 00|
CONSTRUCTI ON SIGN, B | | |
0069 805- 02087 LUMP| 4000. 00000 4000. 00| 3000. 00000 3000. 00|

TRANSPORTATI ON OF SALVAGEABLE S| GNAL |
EQUI PMENT , STR NO 2

I
0070 808- 06712 175.000 m | 0. 85000 148. 75 0. 94000 164. 50|
LINE, PAINT, BROKEN, YELLON 100 mm | |
0071 808-06713 608.000 m | 0. 85000 516. 80 0. 76000 462. 08|
LINE, PAINT, SOLID, WM TE, 100 nm |
LINE, THERMOPLASTIC, SOLID, YELLOW | |
100mMm |
0073 701- 97805 50.400 m 304. 50000 15346. 80 656. 00000 33062. 40|

ENCASED, HP 250 X 62

I
|
I
I
|
0072 808- 75245 1050.000 m | 1. 02000 1071. 00| 1. 13000 1186. 50|
I
I
I
|
SECTI ON TOTALS |

I
I
PILE, STEEL H, REI NFORCED CONCRETE |
I
| $ 786, 496. 82 $  830,559.39

CONTRACT TOTALS | $ 786, 496. 82| $  830,559. 39




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 25/ 00
PAGE : 320 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER : 320 CONTRACT ID : B -24975-A COUNTI ES : VELLS
LETTI NG DATE : 07/18/00 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 7290003
7290002
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MOO, | NC. $  976,867.26 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 1,071, 710. 59 109. 7089%
3 35-1058755 BAKER & SCHULTZ, |NC. $ 1,190, 006. 35 121. 8186%
4 35-1057237 MOCOY, R L., INC $ 1,196, 074. 59 122. 4398%
| (1) 35-1374866 | (2) 35-1817530 | (3) 35-1058755
| PRIMCO, | NC. | Pl ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e m e o e e e et m e e o e e e e e et m e e e e e eee e memeeooo
SECTI ON 0001 BRI DGE REPLACENMENT
I I |
0001 105- 06790 12.000 MOS | 1011. 45000 12137. 40| 1500. 00000 18000. 00| 900. 00000 10800. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP|  17463. 54000 17463.54|  20000. 00000 20000. 00|  17500. 00000 17500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  48843. 36000 48843.36|  54500. 00000 54500.00|  51000. 00000 51000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  19537. 34000 19537.34|  15000. 00000 15000. 00| 9900. 00000 9900. 00
CLEARI NG RI GHT OF WAY , STR NO 1 | |
0005 201-52370 LUMP|  19537. 34000 19537.34|  21000. 00000 21000. 00|  11500. 00000 11500. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | |
0006 202-51330 LUMP|  25092. 50000 25092.50|  15000. 00000 15000. 00|  10900. 00000 10900. 00
PRESENT STRUCTURE, REMOVE , STRNO1 | |
0007 202-51330 LUMP|  22074. 60000 22074.60|  25000. 00000 25000. 00|  19900. 00000 19900. 00
PRESENT STRUCTURE, REMOVE , STRNO 2 | |
0008 202- 60820 400.000 SYS | 5. 96000 2384. 00| 7.00000 2800. 00| 5. 75000 2300. 00
SURFACE M LLING ASPHALT | | |
0009 202- 99187 500. 000 LFT | 4. 40000 2200. 00| 1. 00000 500. 00| 2. 00000 1000. 00
FENCE, FARM FI ELD, REMOVE | | |
0010 203- 02000 3240.000 CYS | 2.00000 6480. 00| 5. 70000 18468. 00| 12. 70000 41148. 00
EXCAVATI ON,  COVMON | | |
0011 203- 02045 914.000 CYS | 3. 00000 2742. 00| 11. 50000 10511. 00| 9. 60000 8774. 40
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0012 203- 02070 17680. 000 CYS | 5. 45000 96356. 00| 5. 15000 91052. 00| 10. 10000 178568. 00
BORROW | |
0013 203- 51223 251.500 CYS | 17. 16000 4315. 74 7.00000 1760. 50| 10. 00000 2515. 00

EXCAVATI ON, WATERWAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 320 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER . 320 CONTRACT ID : B -24975-A COUNTI ES : WELLS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1817530 | (3) 35-1058755
| PREMOO, | NC. | Pl ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 205- 02224 2223.000 LFT | 1. 50000 3334. 50| 1. 50000 3334. 50| 1. 65000 3667. 95
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0015 205- 02227 2858. 000 LFT | 1. 50000 4287. 00| 2. 00000 5716. 00| 4. 25000 12146. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH [ [ [
0016 205-02228 270.000 LFT | 5. 00000 1350. 00| 11. 50000 3105. 00| 42. 40000 11448. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |
0017 205-02229 828.000 LFT | 2. 75000 2277. 00| 2. 75000 2277. 00| 3. 00000 2484. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0018 205- 02231 44.000 LFT | 8. 00000 352. 00| 30. 00000 1320. 00| 18. 00000 792. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0019 205- 02232 361.000 CYS | 3. 00000 1083. 00| 10. 00000 3610. 00| 35. 00000 12635. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DI TCH SEDI MENT TRAP [ [ [
0020 205-02234 18.000 EACH 50. 00000 900. 00| 50. 00000 900. 00| 55. 00000 990. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0021 211-02060 59.600 CYS | 30. 00000 1788. 00| 35. 20000 2097. 92| 36. 00000 2145. 60
B BORROW FOR STRUCTURE BACKFI LL | |
0022 211-06467 96.500 CYS | 39. 30000 3792. 45| 40. 00000 3860. 00| 21. 00000 2026. 50
AGGREGATE FOR END BENT BACKFI LL | | [
0023 303-52308 2834.700 TON | 12. 50000 35433. 75| 12. 50000 35433. 75| 13. 70000 38835. 39
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0024 303-52309 325.500 TON | 15. 00000 4882. 50| 15. 00000 4882. 50| 16. 50000 5370. 75
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0025 402-05474 787.700 TON | 35. 00000 27569. 50| 35. 00000 27569. 50| 38. 50000 30326. 45
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | |
0026 402-05477 377.400 TON | 40. 00000 15096. 00| 40. 00000 15096. 00| 44, 00000 16605. 60
HVA SURFACE 9.5 nm MAI NLI NE | | |
0027 402- 05481 199.100 TON | 31. 00000 6172. 10| 31. 00000 6172. 10| 34. 00000 6769. 40
HVA BASE 25.0 nm SHOULDER | | [
0028 406- 05520 2.000 TON | 175. 00000 350. 00| 175. 00000 350. 00| 190. 00000 380. 00
ASPHALT FOR TACK COAT | |
0029 601-01128 2.000 EACH 1100. 00000 2200. 00| 1000. 00000 2000. 00| 1210. 00000 2420. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0030 601-01522 6.000 EACH 1225. 00000 7350. 00| 1100. 00000 6600. 00| 1345. 00000 8070. 00

GUARDRAI L TRANSI TI ON TYPE TGB |



WATER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 320 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER . 320 CONTRACT ID : B -24975-A COUNTI ES : WELLS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1817530 | (3) 35-1058755
| PREMOO, | NC. | Pl ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0031 601-01626 1.000 EACH 1865. 00000 1865. 00| 1400. 00000 1400. 00| 2050. 00000 2050. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0032 601-01704 2.000 EACH 1675. 00000 3350. 00| 1600. 00000 3200. 00| 1840. 00000 3680. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, MODI FI ED , TYPE 4 [ | [
0033 601- 06037 6.000 EACH 610. 00000 3660. 00| 500. 00000 3000. 00| 670. 00000 4020. 00
GUARDRAI L END TREATMENT, | | | [
0034 601-99105 1293.750 LFT | 10. 45000 13519. 69| 9. 00000 11643. 75| 11. 50000 14878. 13
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0035 602-06729 14.000 EACH 15. 78000 220. 92| 7. 00000 98. 00| 10. 00000 140. 00
BARRI ER DELI NEATOR | | [
0036 608- 04395 16.200 TON | 20. 00000 324. 00| 37. 00000 599. 40| 31. 80000 515. 16
AGGREGATE FOR SHOULDER DRAI NS | | |
0037 610- 05527 132.200 TON | 45, 00000 5949. 00| 45. 00000 5949. 00| 49. 00000 6477. 80
HVA FOR APPROACHES | | [
0038 610- 06257 267.000 SYS | 55. 00000 14685. 00| 57. 60000 15379. 20| 43. 00000 11481. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, 10 | | |
IN I | |
0039 611-06497 2.000 EACH 185. 00000 370. 00| 125. 00000 250. 00| 203. 00000 406. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0040 615-06527 1.000 EACH 325. 00000 325. 00| 375. 00000 375. 00| 355. 00000 355. 00
MONUMENT, SECTI ON CORNER | | |
0041 616-02320 3440.000 SYS | 2. 06000 7086. 40| 1. 10000 3784. 00| 1. 60000 5504. 00
GEOTEXTI LES | | |
0042 616- 06405 2106. 000 TON | 17. 27000 36370. 62| 15. 70000 33064. 20| 21. 20000 44647. 20
Rl PRAP, REVETNMENT | | |
0043 621-01004 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-01956 618.800 LBS | 3. 30000 2042. 04| 3. 30000 2042. 04| 3. 60000 2227. 68
SEED M XTURE, LEGUME, 1 | | |
0045 621- 06545 1.300 TON | 550. 00000 715. 00| 550. 00000 715. 00| 600. 00000 780. 00
FERTI LI ZER | | [
0046 621-06548 15.500 LBS | 25. 00000 387. 50| 25. 00000 387. 50| 27.50000 426. 25
SEED M XTURE, CV | | |
0047 621- 06553 553.700 LBS | 3. 70000 2048. 69| 3. 70000 2048. 69| 4. 00000 2214. 80
SEED M XTURE, R | | |
0048 621- 06565 6.500 TON | 425. 00000 2762. 50| 425. 00000 2762. 50| 465. 00000 3022. 50
MULCHI NG MATERI AL | | |
0049 621- 06567 4.520 MG | 2. 00000 9. 04| 2. 00000 9. 04| 2. 00000 9.04
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 320 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER . 320 CONTRACT ID : B -24975-A COUNTI ES : WELLS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1817530 | (3) 35-1058755
| PREMOO, | NC. | Pl ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 621-06574 939. 000 SYS | 3. 96000 3718. 44| 3. 96000 3718. 44| 4. 30000 4037. 70
SODDI NG | | |
0051 621- 06575 200. 000 SYS | 3. 96000 792. 00| 3. 96000 792. 00| 4. 30000 860. 00
SODDI NG, NURSERY | | [
0052 622-52436 6. 000 EACH 25. 00000 150. 00| 20. 00000 120. 00| 27. 50000 165. 00
SIGN, DO NOT MOW OR SPRAY | | [
0053 622-91786 90. 000 EACH| 10. 00000 900. 00| 10. 00000 900. 00| 11. 00000 990. 00
SEEDLI NG | | [
0054 701-51190 420.000 LFT | 25. 00000 10500. 00| 48. 50000 20370. 00| 24. 00000 10080. 00
PILE, STEEL H, HP 10 X 42 | |
0055 701-51195 1288.000 LFT | 28. 00000 36064. 00| 35. 00000 45080. 00| 27. 00000 34776. 00
PILE, STEEL H, HP 12 X 53 | |
0056 701-91792 46. 000 EACH 95. 00000 4370. 00| 110. 00000 5060. 00| 87. 00000 4002. 00
PILE TIP, STEEL H | | |
0057 702-51005 176.000 CYS | 300. 00000 52800. 00| 305. 00000 53680. 00| 350. 00000 61600. 00
CONCRETE, A, SUBSTRUCTURE | | [
0058 703-51030 6072. 000 LBS | 0. 55000 3339. 60| 0. 49000 2975. 28| 0. 44000 2671. 68
REI NFORCI NG STEEL | |
0059 703-51032 70764.000 LBS | 0. 61000 43166. 04| 0. 59000 41750. 76| 0. 52000 36797. 28
REI NFORCI NG STEEL, EPOXY CQATED | | |
0060 703-96177 30252. 000 LBS | 0. 61000 18453. 72| 0. 59000 17848. 68| 0. 52000 15731. 04
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | I I
0061 703-97936 162. 000 EACH 1. 00000 162. 00| 12. 00000 1944. 00| 10. 00000 1620. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0062 704-51002 495. 800 CYS | 325. 00000 161135. 00| 300. 00000 148740. 00| 340. 00000 168572. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0063 706- 05732 2.000 EACH 870. 00000 1740. 00| 1780. 00000 3560. 00| 900. 00000 1800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0064 706- 05733 2.000 EACH 1835. 00000 3670. 00| 1500. 00000 3000. 00| 900. 00000 1800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0065 706-51020 19.000 CYS | 640. 00000 12160. 00| 340. 00000 6460. 00| 360. 00000 6840. 00
CONCRETE, C, RAILING | | |
0066 706- 98990 350. 000 LFT | 57. 00000 19950. 00| 62. 00000 21700. 00| 62. 00000 21700. 00
RAI LING THR E BEAM | | |
0067 707-06524 388.000 LFT | 120. 00000 46560. 00| 165. 00000 64020. 00| 138. 00000 53544. 00

STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 60 IN. X 42 IN | |
0068 709- 51821 LUMP| 1629. 60000 1629. 60| 2390. 00000 2390. 00| 2630. 00000 2630. 00

SURFACE SEAL , STR NO 1 | | |
0069 709-51821 LUMP| 2314. 40000 2314. 40| 2700. 00000 2700. 00| 2970. 00000 2970. 00

SURFACE SEAL , STR NO 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 320 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER . 320 CONTRACT ID : B -24975-A COUNTI ES : WELLS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1817530 | (3) 35-1058755
| PREMOO, | NC. | Pl ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0070 715-05123 140. 000 LFT | 40. 00000 5600. 00| 34. 80000 4872. 00| 43. 45000 6083. 00
PIPE, TYPE 1, CRCULAR 24 IN [ | |
0071 715-05169 378.000 LFT | 29. 50000 11151. 00| 25. 00000 9450. 00| 28. 60000 10810. 80
PIPE, TYPE 3, CRCULAR 15 IN [ [ [
0072 715- 05407 110. 000 LFT | 13. 71000 1508. 10| 11. 40000 1254. 00| 8. 00000 880. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0073 715- 46005 14.000 EACH 150. 00000 2100. 00| 207. 00000 2898. 00| 260. 00000 3640. 00
PI PE END SECTION, 15 IN. | | [
0074 715- 46020 4.000 EACH 250. 00000 1000. 00| 360. 75000 1443. 00| 480. 00000 1920. 00
PI PE END SECTION, 24 IN. | | [
0075 801-04308 9.000 EACH 327. 00000 2943. 00| 327. 00000 2943. 00| 360. 00000 3240. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0076 801- 06605 15.000 EACH 1. 00000 15. 00| 1. 00000 15. 00| 1. 10000 16. 50
BARRI CADE, |11A | | [
0077 801- 06606 12.000 EACH 1. 00000 12. 00| 1. 00000 12. 00| 1. 10000 13. 20
BARRI CADE, 111B | | [
0078 801- 06625 24.000 EACH 92. 00000 2208. 00| 92. 00000 2208. 00| 100. 00000 2400. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0079 801- 06640 18. 000 EACH| 133. 00000 2394. 00| 133. 00000 2394. 00| 145. 00000 2610. 00
CONSTRUCTI ON SI GN, A | | [
0080 801- 06645 4,000 EACH 1. 00000 4. 00| 1. 00000 4. 00| 1. 10000 4. 40
CONSTRUCTI ON SI G\, B [ [
0081 801-06775 LUVP| 3300. 00000 3300. 00| 7500. 00000 7500. 00| 3600. 00000 3600. 00
MAI NTAI NI NG TRAFFI C | | |
0082 802-02489 95.500 LFT | 5. 10000 487. 05| 5. 10000 487. 05| 11. 00000 1050. 50
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [
0083 802- 76020 46.250 SFT | 4. 75000 219. 69| 4. 75000 219. 69| 17. 00000 786. 25
SI G\, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.080 IN. THI CKNESS | | |
0084 808-06713 5365. 000 LFT | 0. 14000 751. 10| 0. 14000 751. 10| 0. 15000 804. 75
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0085 808-06714 5365. 000 LFT | 0. 14000 751. 10| 0. 14000 751. 10| 0. 15000 804. 75
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0086 808-06726 24.000 LFT | 7.35000 176. 40| 7. 35000 176. 40| 8. 10000 194. 40
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
24 IN. | | [
0087 205- 04930 1.000 EACH 4000. 00000 4000. 00| 2500. 00000 2500. 00| 14300. 00000 14300. 00
FI SH POOL AND SEDI MENT TRAP, COVBI NATI QN | |
0088 701-02938 48.000 LFT | 425. 00000 20400. 00| 1650. 00000 79200. 00| 1596. 00000 76608. 00
I

CORED HOLE IN ROCK, 24 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 320 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER . 320 CONTRACT ID : B -24975-A COUNTI ES : WELLS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1817530 | (3) 35-1058755
| PREMOO, | NC. | Pl ONEER ASSOCI ATES, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 976, 867. 26| $ 1,071, 710.59| $ 1,190, 006. 35
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 976, 867. 26| $ 1,071, 710.59| $ 1,190, 006. 35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/25/00
PAGE : 320 -7

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |

ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER . 320 CONTRACT ID : B -24975-A COUNTI ES : WELLS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1057237 | |
| MCCOY, R L., INC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 12.000 MOS | 900. 00000 10800. 00|
FI ELD OFFI CE, 300 SFT | [ [
0002 105- 06845 LUWP| 15000. 00000 15000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 59800. 00000 59800. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 8500. 00000 8500. 00| |
CLEAR NG R GHT OF WAY , STR NO 1 | [ [
0005 201- 52370 LUWP| 21000. 00000 21000. 00| |
CLEARI NG RIGHT OF WAY , STR NO 2 | |
0006 202-51330 LUWP| 48000. 00000 48000. 00| |
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0007 202-51330 LUWP| 58000. 00000 58000. 00| |
PRESENT STRUCTURE, REMOVE , STR NO 2 | | |
0008 202- 60820 400. 000 SYS | 9. 00000 3600. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0009 202-99187 500. 000 LFT | 5. 00000 2500. 00| |
FENCE, FARM FI ELD, REMOVE | [ [
0010 203- 02000 3240.000 CYS | 12. 00000 38880. 00| |
EXCAVATI ON, COVVON | [ [
0011 203-02045 914.000 CYS | 9. 00000 8226. 00| |
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0012 203-02070 17680. 000 CYS | 9. 50000 167960. 00| |
BORROW | | |
0013 203-51223 251.500 CYS | 30. 00000 7545. 00| |
EXCAVATI ON, WATERVWAY | | |
0014 205- 02224 2223.000 LFT | 1. 50000 3334. 50| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0015 205- 02227 2858. 000 LFT | 4. 00000 11432. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH | [ |
0016 205-02228 270.000 LFT | 40. 00000 10800. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |
0017 205- 02229 828.000 LFT | 2. 75000 2277. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0018 205- 02231 44.000 LFT | 17. 00000 748. |
I
I

RI PRAP DI TCH CHECK [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 320 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER . 320 CONTRACT ID : B -24975-A COUNTI ES : WELLS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1057237 | |
| MCOOY, R L., INC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0019 205- 02232 361.000 CYS | 33. 00000 11913. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |
DI TCH SEDI MENT TRAP [ [

0020 205- 02234 18.000 EACH| 50. 00000 900. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
CULVERT Pl PE PROTECTI ON [

0021 211- 02060 59.600 CYS | 34. 00000 2026. 40

GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, MDI FI ED , TYPE 4 |

HVA FCR APPROACHES

|
|
B BORROW FOR STRUCTURE BACKFI LL [
0022 211- 06467 96.500 CYS | 18. 00000 1737. 00|
AGGREGATE FOR END BENT BACKFI LL [
0023 303- 52308 2834.700 TON | 12. 50000 35433. 75|
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0024 303- 52309 325.500 TON | 15. 00000 4882. 50|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | |
0025 402- 05474 787.700 TON | 35. 00000 27569. 50|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [
0026 402- 05477 377.400 TON | 40. 00000 15096. 00|
HVA SURFACE 9.5 nm MAI NLI NE | |
0027 402- 05481 199.100 TON | 31. 00000 6172. 10|
HVA BASE 25.0 mm SHOULDER | [
0028 406- 05520 2.000 TON | 175. 00000 350. 00|
ASPHALT FOR TACK COAT | |
0029 601-01128 2.000 EACH 1100. 00000 2200. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | |
0030 601- 01522 6.000 EACH 1225. 00000 7350. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0031 601- 01626 1.000 EACH 1865. 00000 1865. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 2 [ |
0032 601-01704 2.000 EACH 1675. 00000 3350. 00|
|
0033 601- 06037 6.000 EACH 610. 00000 3660. 00|
GUARDRAI L END TREATMENT, | | |
0034 601- 99105 1293.750 LFT | 10. 45000 13519. 69
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0035 602- 06729 14.000 EACH 7.00000 98. 00|
BARRI ER DELI NEATCR |
0036 608- 04395 16.200 TON | 30. 00000 486. 00|
AGGREGATE FOR SHOULDER DRAI NS | |
0037 610- 05527 132.200 TON | 45. 00000 5949. 00|
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 320 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER . 320 CONTRACT ID : B -24975-A COUNTI ES : WELLS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1057237 | |
| MCOOY, R L., INC | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 610- 06257 267.000 SYS | 72. 00000 19224. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
IN. I | |
0039 611- 06497 2.000 EACH 185. 00000 370. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0040 615- 06527 1.000 EACH 325. 00000 325. 00| |
MONUVENT, SECTI ON CORNER | | |
0041 616- 02320 3440.000 SYS | 1. 50000 5160. 00| |
GEOTEXTI LES | | |
0042 616- 06405 2106.000 TON | 20. 00000 42120. 00| |
Rl PRAP, REVETMENT | | |
0043 621- 01004 2.000 EACH 600. 00000 1200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0044 621- 01956 618.800 LBS | 3. 30000 2042. 04 |
SEED M XTURE, LEGUME, 1 | | |
0045 621- 06545 1.300 TON | 550. 00000 715. 00| |
FERTI LI ZER | | |
0046 621- 06548 15.500 LBS | 25. 00000 387. 50| |
SEED M XTURE, CV | | |
0047 621- 06553 553.700 LBS | 3. 70000 2048. 69| |
SEED M XTURE, R | | |
0048 621- 06565 6.500 TON | 425. 00000 2762. 50| [
MULCH NG MATERI AL | | |
0049 621- 06567 4.520 MG | 2. 00000 9. 04| |
WATER | | |
0050 621- 06574 939.000 SYS | 3. 96000 3718. 44| |
SODDI NG | | |
0051 621- 06575 200.000 SYS | 3. 96000 792. 00| |
SODDI NG, NURSERY | | |
0052 622- 52436 6.000 EACH 25. 00000 150. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0053 622-91786 90.000 EACH| 10. 00000 900. 00| |
SEEDLI NG | | |
0054 701-51190 420.000 LFT | 26. 00000 10920. 00| |
PILE, STEEL H, HP 10 X 42 | | |
0055 701-51195 1288.000 LFT | 28. 00000 36064. 00| |
PILE, STEEL H, HP 12 X 53 | | |
0056 701-91792 46.000 EACH 100. 00000 4600. 00| |
PILE TIP, STEEL H | | |
0057 702- 51005 176.000 CYS | 325. 00000 57200. 00| |
|

CONCRETE, A, SUBSTRUCTURE | |



I11B

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 320 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 380, 424. 44 ROUTE : CR 1000S
CALL ORDER . 320 CONTRACT ID : B -24975-A COUNTI ES : WELLS
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1057237 | |
| MCCOY, R L., INC | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0058 703-51030 6072. 000 LBS | 0. 50000 3036. 00| |
REI NFORCI NG STEEL | | |
0059 703-51032 70764.000 LBS | 0. 60000 42458. 40| |
REI NFORCI NG STEEL, EPOXY CQATED | |
0060 703-96177 30252. 000 LBS | 0. 60000 18151. 20| |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | | I
0061 703-97936 162. 000 EACH| 1. 00000 162. 00| |
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0062 704-51002 495. 800 CYS | 325. 00000 161135. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0063 706- 05732 2.000 EACH 1400. 00000 2800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0064 706- 05733 2.000 EACH 1400. 00000 2800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | [ [
0065 706-51020 19.000 CYS | 350. 00000 6650. 00| |
CONCRETE, C, RAILING | | |
0066 706-98990 350. 000 LFT | 57. 00000 19950. 00| |
RAI LING THR E BEAM [ |
0067 707-06524 388.000 LFT | 120. 00000 46560. 00| |
STRUCTURAL MEMBERS, CONCRETE BULB- T | | [
BEAM 60 IN. X 42 IN. [ [ |
0068 709-51821 LUWP| 2390. 00000 2390. 00| |
SURFACE SEAL , STR NO 1 | | [
0069 709-51821 LUWP| 2700. 00000 2700. 00| |
SURFACE SEAL , STR NO 2 | | |
0070 715-05123 140. 000 LFT | 41. 00000 5740. 00| |
PIPE, TYPE 1, C RCULAR 24 IN [ | |
0071 715-05169 378.000 LFT | 27. 00000 10206. 00| |
PIPE, TYPE 3, CRCULAR 15 IN [ | |
0072 715- 05407 110. 000 LFT | 15. 00000 1650. 00| |
PI PE, END BENT DRAIN, 6 IN | | |
0073 715- 46005 14. 000 EACH| 246. 00000 3444. 00| |
PI PE END SECTION, 15 IN. | | [
0074 715-46020 4.000 EACH 453. 00000 1812. 00| |
PI PE END SECTION, 24 IN. | | |
0075 801- 04308 9. 000 EACH 327. 00000 2943. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0076 801- 06605 15. 000 EACH 1. 00000 15. 00| |
BARRI CADE, |11A | | |
0077 801- 06606 12. 000 EACH 1. 00000 12. 00| |
|

BARRI CADE,



ENG NEER S ESTI MATE: $ 1, 380, 424. 44
CALL ORDER @ 320
LETTI NG DATE : 07/18/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

B -24975-A

DATE : 07/25/00
PAGE : 320 -11

ROUTE : CR 1000S
COUNTIES : WELLS

FT. WAYNE DI STRI CT

| (4) 35-1057237

| MCCOY, R L.

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
0078 801- 06625 24.000 EACH
DETOUR ROUTE MARKER ASSEMBLY |
0079 801-06640 18.000 EACH
CONSTRUCTI ON SI GN, A [
0080 801-06645 4.000 EACH
CONSTRUCTION SIGN, B [
0081 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |
0082 802-02489 95.500 LFT |

SI GN PCST, SQUARE, REI NFORCED ANCHOR |
BASE |
0083 802- 76020 46.250 SFT |

SI GN, SHEET, ENCLCSED LENS W TH LEGEND, |

0.080 IN. THI CKNESS |

0084 808- 06713 5365.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN |

0085 808- 06714 5365.000 LFT
LINE, PAINT, SOLID, YELLOW 4 IN.

0086 808- 06726 24.000 LFT
TRANSVERSE MARKI NGS, PAINT, STOP LINE, |
24 IN. |

0087 205- 04930 1.000 EACH
FI SH POOL AND SEDI MENT TRAP, COVBI NATI ON|

0088 701- 02938 48.000 LFT

CORED HOLE I N ROCK, 24 IN |
SECTI ON TOTALS |

UNI'T PR CE

133.

3300.

13500.

500.

00000

. 00000

00000

. 10000

. 75000

. 14000
. 14000

. 35000

00000

00000

$

I NC.

ANOUNT

3300.

487.

219.

751.
751.

176.

13500.
24000.
1,196, 074.

$ 1,196, 074.

. 00000

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/ 00
330 -1

ENG NEER S ESTI MATE: $ 282, 317. 28 ROUTE : S MAIN ST- W NCHESTER
CALL ORDER . 330 CONTRACT I D : B -24977-A COUNTI ES : RANDOLPH
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 05/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) P575001
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 34-1045090 BRUMBAUGH CONSTRUCTI ON $ 227, 981. 95 100. 0000%
2 35-1058755 BAKER & SCHULTZ, | NC $ 287, 195. 41 125. 9728%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 288, 964. 88 126. 7490%
4 35-1447641 STRUCTURE CONTRACTORS $ 290, 540. 63 127. 4401%
5 35-1609544 SCHUTT- LOOKABI LL CO $ 351, 532. 95 154. 1933%
| (1) 34-1045090 | (2) 35-1058755 | (3) 35-1128289
| BRUVBAUGH CONSTRUCTI ON | BAKER & SCHULTZ, | NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 7.000 MG | 1100. 00000 7700. 00| 800. 00000 5600. 00| 800. 00000 5600. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUVP| 3500. 00000 3500. 00| 9000. 00000 9000. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 14200. 00000 14200. 00| 14000. 00000 14000. 00| 14450. 00000 14450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 7000. 00000 7000. 00| 6625. 00000 6625. 00| 7225. 00000 7225. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 129.800 n2 | 5. 00000 649. 00| 27. 80000 3608. 44| 15. 00000 1947. 00
PAVEMENT, REMOVE | | [
0006 202-51330 LUWP| 9500. 00000 9500. 00| 48400. 00000 48400. 00| 31280. 00000 31280. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 300.000 n2 | 5. 50000 1650. 00| 10. 50000 3150. 00| 10. 00000 3000. 00
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02020 250.000 nB8 | 13. 00000 3250. 00| 13. 40000 3350. 00| 10. 00000 2500. 00
EXCAVATI ON,  UNCLASSI FI ED | | |
0009 203-51224 LUWP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
EXCAVATI ON, WATERWAY | | [
0010 205- 02224 130.000 m | 7.00000 910. 00| 6. 70000 871. 00| 6. 25000 812. 50
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02236 2.000 EACH 112. 00000 224, 00| 110. 00000 220. 00| 100. 00000 200. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0012 211- 02060 59.000 nB | 65. 00000 3835. 00| 31. 90000 1882. 10| 35. 00000 2065. 00
|

B BORROW FOR STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 330 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 282, 317. 28 ROUTE : S MAIN ST- W NCHESTER
CALL ORDER : 330 CONTRACT 1D : B -24977-A COUNTI ES : RANDOLPH
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 34-1045090 | (2) 35-1058755 | (3) 35-1128289
| BRUMBAUGH CONSTRUCTI ON | BAKER & SCHULTZ, |NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0013 211- 06467 35.000 n8 | 65. 00000 2275. 00| 24. 00000 840. 00| 75. 00000 2625. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 303-52308 50.000 My | 25. 00000 1250. 00| 36. 00000 1800. 00| 38. 00000 1900. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05474 30.000 My | 82. 00000 2460. 00| 80. 85000 2425. 50| 73. 50000 2205. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0016 402- 05477 26.000 My | 83. 00000 2158. 00| 82. 50000 2145. 00| 75. 00000 1950. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 406- 05521 380.000 n2 | 0. 25000 95. 00| 0. 22000 83. 60| 0. 20000 76. 00
ASPHALT FOR TACK CQOAT | | |
0018 501- 05090 129.800 n2 | 60. 00000 7788. 00| 51. 00000 6619. 80| 74. 00000 9605. 20
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | | |
0019 601- 01522 2.000 EACH 2000. 00000 4000. 00| 1950. 00000 3900. 00| 1800. 00000 3600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601-02103 5.715 m | 70. 00000 400. 05| 67. 00000 382. 91| 61. 00000 348. 62
GUARDRAI L, SHOP CURVED, W BEAM 1.905 m | | |
SPACI NG | | |
0021 601- 02354 2.000 EACH 817. 00000 1634. 00| 800. 00000 1600. 00| 735. 00000 1470. 00
GUARDRAI L TRANSI TI ON, W | |
0022 601- 03464 2.000 EACH 51. 00000 102. 00| 50. 00000 100. 00| 46. 00000 92. 00
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0023 601- 04150 2.858 m | 300. 00000 857. 40| 295. 00000 843. 11| 270. 00000 771. 66
GUARDRAI L, THRI E BEAM 1.905 m SPACING | | |
0024 601- 06037 2.000 EACH 973. 00000 1946. 00| 960. 00000 1920. 00| 875. 00000 1750. 00
GUARDRAI L END TREATMENT, | | | |
0025 601- 91653 2.000 EACH 255. 00000 510. 00| 253. 00000 506. 00| 230. 00000 460. 00
GUARDRAI L THRI E BEAM TERM NAL CONNECTCR, | | |
GALVANI ZED | | |
0026 601-99105 3.810 m | 50. 00000 190. 50| 50. 00000 190. 50| 45. 00000 171. 45
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 604- 06069 8.100 n2 | 100. 00000 810. 00| 60. 00000 486. 00| 50. 00000 405. 00
CURB RAMP, CONCRETE | |
0028 604- 06070 100.000 n2 | 30. 00000 3000. 00| 60. 00000 6000. 00| 33. 50000 3350. 00
S| DEWALK, CONCRETE | |
0029 605- 06090 21.300 m | 70. 00000 1491. 00| 60. 00000 1278. 00| 50. 00000 1065. 00
CURB, | NTEGRAL, CONCRETE | |
0030 605- 06120 31.800 m | 75. 00000 2385. 00| 60. 00000 1908. 00| 80. 00000 2544, 00
CURB, CONCRETE | |
0031 611- 05330 52.600 n2 | 55. 00000 2893. 00| 60. 00000 3156. 00| 46. 00000 2419. 60

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm [ | I



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 330 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 282, 317. 28 ROUTE : S MAIN ST- W NCHESTER
CALL ORDER : 330 CONTRACT 1D : B -24977-A COUNTI ES : RANDOLPH
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 34-1045090 | (2) 35-1058755 | (3) 35-1128289
| BRUVBAUGH CONSTRUCTI ON | BAKER & SCHULTZ, |NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0032 616- 02305 11.000 n8 | 220. 00000 2420. 00| 303. 00000 3333. 00| 255. 00000 2805. 00
GABI ONS | | |
0033 616- 02320 290.000 n2 | 2. 00000 580. 00| 1. 80000 522. 00| 3. 00000 870. 00
GEOTEXTI LES | | |
0034 616- 06405 142.000 My | 22. 00000 3124. 00| 40. 00000 5680. 00| 25. 00000 3550. 00
Rl PRAP, REVETMENT | | |
0035 621- 06575 207.000 n2 | 15. 00000 3105. 00| 14. 50000 3001. 50| 16. 00000 3312.00
SCDDI NG, NURSERY | | |
0036 701- 98647 240.800 m | 65. 00000 15652. 00| 92. 00000 22153. 60| 90. 00000 21672. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm | | |
0037 703-51032 10585.000 kg | 0. 80000 8468. 00| 1. 20000 12702. 00| 1. 50000 15877. 50
REI NFORCI NG STEEL, EPOXY COATED | |
0038 704- 03790 3.000 n8 | 850. 00000 2550. 00| 555. 00000 1665. 00| 750. 00000 2250. 00
CONCRETE, C, RAILING H GH EARLY | | |
STRENGTH | | |
0039 704- 51002 88.500 nB8 | 450. 00000 39825. 00| 460. 00000 40710. 00| 650. 00000 57525. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0040 706-01723 4.000 EACH| 1300. 00000 5200. 00| 900. 00000 3600. 00| 1575. 00000 6300. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TGS, | | |
MODI FI ED | | |
0041 707-05971 88.700 n2 | 310. 00000 27497. 00| 290. 00000 25723. 00| 375. 00000 33262. 50
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 432 nm X 914 mm [
0042 709-51821 LUMP| 2624. 00000 2624. 00| 2600. 00000 2600. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0043 715- 05028 61.000 m | 81. 00000 4941. 00| 92. 00000 5612. 00| 55. 00000 3355. 00
PI PE, TYPE 2, C RCULAR 300 nm [ [ |
0044 715- 05147 3.100 m | 50. 00000 155. 00| 64. 00000 198. 40| 90. 00000 279. 00
Pl PE, TYPE 2, C RCULAR 200 nm [ [ |
0045 715- 05152 18.500 m | 94. 00000 1739. 00| 121. 10000 2240. 35| 80. 00000 1480. 00
Pl PE, TYPE 2, C RCULAR 450 nm | | |
0046 715- 05407 38.300 m | 20. 00000 766. 00| 26. 00000 995. 80| 11. 50000 440. 45
Pl PE, END BENT DRAIN, 150 mm | | |
0047 715- 46000 3.000 EACH 250. 00000 750. 00| 200. 00000 600. 00| 250. 00000 750. 00
Pl PE END SECTI ON, 300 nm | |
0048 715- 46010 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 285. 00000 285. 00
Pl PE END SECTI ON, 450 nm | |
0049 715- 90836 1.000 EACH 150. 00000 150. 00| 200. 00000 200. 00| 175. 00000 175. 00
Pl PE END SECTI ON, 200 nm | |
0050 720- 45066 1.000 EACH 2350. 00000 2350. 00| 2755. 00000 2755. 00| 2350. 00000 2350. 00

I'NLET, N12, MODI FI ED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 330 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 282, 317. 28 ROUTE : S MAIN ST- W NCHESTER
CALL ORDER . 330 CONTRACT I D : B -24977-A COUNTI ES : RANDOLPH
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 34-1045090 | (2) 35-1058755 | (3) 35-1128289
| BRUVBAUGH CONSTRUCTI ON | BAKER & SCHULTZ, | NC. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 720- 45070 1.000 EACH 1595. 00000 1595. 00| 2210. 00000 2210. 00| 1650. 00000 1650. 00
I NLET, P12A | | |
0052 720-93411 6.000 EACH 1740. 00000 10440. 00| 2210. 00000 13260. 00| 1780. 00000 10680. 00
I NLET, C15, MODIFIED | | [
0053 801- 06605 2.000 EACH 133. 00000 266. 00| 132. 00000 264. 00| 150. 00000 300. 00
BARRI CADE, |11A | | [
0054 801- 06625 4.000 EACH 106. 00000 424. 00| 104. 00000 416. 00| 100. 00000 400. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06640 18.000 EACH| 125. 00000 2250. 00| 121. 00000 2178. 00| 120. 00000 2160. 00
CONSTRUCTI ON SI GN, A | | [
0056 802- 76025 1.040 n2 | 100. 00000 104. 00| 260. 00000 270. 40| 235. 00000 244, 40

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |

0057 802- 76055 4.000 m | 11. 00000 44. 00| 28. 60000 114. 40| 26. 00000 104. 00
SIGN PCST, A | | |

SECTI ON TOTALS | $  227,981.95| $  287,195. 41| $  288,964.88
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS [ $ 227, 981. 95| $ 287, 195. 41| $ 288, 964. 88




CEMENT CONCRETE PAVEMENT, REI NFORCED, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 330 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 282, 317. 28 ROUTE : S MAIN ST- W NCHESTER
CALL ORDER . 330 CONTRACT I D : B -24977-A COUNTI ES : RANDOLPH
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1609544 [
| STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 7.000 MXS | 1200. 00000 8400. 00| 2500. 00000 17500. 00|
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 4500. 00000 4500. 00| 11980. 00000 11980. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 14400. 00000 14400. 00| 17575. 00000 17575. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6266. 00000 6266. 00| 8000. 00000 8000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202-02240 129.800 n2 | 20. 00000 2596. 00| 20. 00000 2596. 00|
PAVEMENT, REMOVE | | [
0006 202-51330 LUWP| 40000. 00000 40000. 00| 88266. 00000 88266. 00|
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 300.000 n2 | 10. 00000 3000. 00| 11. 00000 3300. 00|
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02020 250.000 n8 | 9. 07000 2267. 50| 26. 00000 6500. 00|
EXCAVATI ON,  UNCLASSI FI ED | | [
0009 203-51224 LUVP| 5000. 00000 5000. 00| 3500. 00000 3500. 00|
EXCAVATI ON, WATERWAY | | [
0010 205-02224 130.000 m | 6. 12000 795. 60| 7. 04000 915. 20|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02236 2.000 EACH 100. 00000 200. 00| 115. 00000 230. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DRCP | NLET PROTECTI ON | [ |
0012 211-02060 59.000 nmB | 40. 00000 2360. 00| 30. 00000 1770. 00|
B BORROW FOR STRUCTURE BACKFI LL | |
0013 211- 06467 35.000 nmB8 | 40. 00000 1400. 00| 40. 00000 1400. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0014 303-52308 50.000 My | 35. 00000 1750. 00| 40. 00000 2000. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05474 30.000 My | 75. 00000 2250. 00| 84. 50000 2535. 00|
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 26.000 My | 78. 00000 2028. 00| 86. 25000 2242. 50|
HVA SURFACE 9.5 nm NAI NLI NE | | [
0017 406- 05521 380.000 n2 | 0. 20000 76. 00| 0. 23000 87. 40|
ASPHALT FOR TACK COAT | | |
0018 501- 05090 129.800 n2 | 65. 00000 8437. 00 65. 00000 8437. 00|
|
I

250 mMm



PI LE, CONCRETE, STEEL SHELL ENCASED, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 330 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 282, 317. 28 ROUTE : S MAIN ST- W NCHESTER
CALL ORDER . 330 CONTRACT I D : B -24977-A COUNTI ES : RANDOLPH
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1609544 [
| STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 601-01522 2.000 EACH 1170. 00000 2340. 00| 1346. 00000 2692. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601-02103 5.715 m | 82. 00000 468. 63| 94. 30000 538. 92|
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0021 601- 02354 2.000 EACH 210. 00000 420. 00| 241. 00000 482. 00|
GUARDRAI L TRANSI TI ON, WI | | |
0022 601- 03464 2.000 EACH 30. 00000 60. 00| 35. 00000 70. 00|
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON [ | |
0023 601- 04150 2.858 m | 210. 00000 600. 18| 241. 00000 688. 78|
GUARDRAI L, THRI E BEAM 1.905 m SPACI NG | | |
0024 601- 06037 2.000 EACH 615. 00000 1230. 00| 707. 00000 1414. 00|
GUARDRAI L END TREATMENT, | | | |
0025 601-91653 2.000 EACH 315. 00000 630. 00| 362. 00000 724. 00|
GUARDRAI L THRI E BEAM TERM NAL CONNECTOR, | | |
GALVANI ZED | | |
0026 601-99105 3.810 m | 52. 00000 198. 12] 60. 00000 228. 60|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0027 604- 06069 8.100 n2 | 85. 00000 688. 50| 100. 00000 810. 00|
CURB RAMP, CONCRETE | | |
0028 604- 06070 100.000 n2 | 30. 00000 3000. 00| 36. 00000 3600. 00|
S| DEWALK, CONCRETE | | |
0029 605- 06090 21.300 m | 92. 00000 1959. 60| 70. 00000 1491. 00|
CURB, | NTEGRAL, CONCRETE | | [
0030 605-06120 31.800 m | 45. 00000 1431. 00| 65. 00000 2067. 00|
CURB, CONCRETE | | |
0031 611- 05330 52.600 n2 | 65. 00000 3419. 00| 45. 00000 2367. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0032 616- 02305 11.000 nB8 | 145. 00000 1595. 00| 200. 00000 2200. 00|
GABI ONS | | |
0033 616- 02320 290.000 n2 | 4. 00000 1160. 00| 2.00000 580. 00|
GEOTEXTI LES | | |
0034 616- 06405 142.000 My | 45. 00000 6390. 00| 26. 00000 3692. 00|
R PRAP, REVETMENT | | [
0035 621- 06575 207.000 n2 | 15. 00000 3105. 00| 15. 18000 3142. 26|
SODDI NG,  NURSERY | | |
0036 701-98647 240.800 m | 92. 00000 22153. 60| 98. 42000 23699. 54|
|
I

5.16 nm 356 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 330 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 282, 317. 28 ROUTE : S MAIN ST- W NCHESTER
CALL ORDER . 330 CONTRACT I D : B -24977-A COUNTI ES : RANDOLPH
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1609544 [
| STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0037 703-51032 10585.000 kg | 1. 50000 15877. 50| 1. 50000 15877. 50|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0038 704- 03790 3.000 nB8 | 450. 00000 1350. 00| 800. 00000 2400. 00|
CONCRETE, C, RAILING H GH EARLY [ | [
STRENGTH | | |
0039 704-51002 88.500 nB8 | 600. 00000 53100. 00| 490. 00000 43365. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0040 706-01723 4.000 EACH 750. 00000 3000. 00| 1610. 00000 6440. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB, | | |
MODI FI ED | | [
0041 707-05971 88.700 n2 | 400. 00000 35480. 00| 335. 96000 29799. 65|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 432 nm X 914 mm | | |
0042 709-51821 LUWP| 2400. 00000 2400. 00| 1890. 00000 1890. 00|
SURFACE SEAL | | |
0043 715- 05028 61.000 m | 56. 00000 3416. 00| 59. 00000 3599. 00|
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0044 715-05147 3.100 m | 132. 00000 409. 20| 91. 00000 282. 10|
PIPE, TYPE 2, O RCULAR 200 nm [ [ |
0045 715-05152 18.500 m | 110. 00000 2035. 00| 87. 60000 1620. 60|
PIPE, TYPE 2, O RCULAR 450 nm [ [ [
0046 715- 05407 38.300 m | 10. 00000 383. 00| 21. 00000 804. 30|
PI PE, END BENT DRAIN, 150 nm | | [
0047 715-46000 3.000 EACH 210. 00000 630. 00| 241. 00000 723. 00|
Pl PE END SECTI ON, 300 mm | | |
0048 715-46010 1. 000 EACH 300. 00000 300. 00| 281. 00000 281. 00|
PI PE END SECTI ON, 450 mm | | |
0049 715-90836 1.000 EACH 180. 00000 180. 00| 69. 00000 69. 00|
PI PE END SECTI ON, 200 mm | | |
0050 720-45066 1.000 EACH 2500. 00000 2500. 00| 2600. 00000 2600. 00|
I NLET, N12, MODIFIED | | |
0051 720-45070 1.000 EACH 1500. 00000 1500. 00| 1200. 00000 1200. 00|
I NLET, P12A | | |
0052 720-93411 6. 000 EACH| 1425. 00000 8550. 00| 1350. 00000 8100. 00|
I NLET, C15, MODIFIED | | |
0053 801- 06605 2.000 EACH 120. 00000 240. 00| 138. 00000 276. 00|
BARRI CADE, |11A | | [
0054 801- 06625 4.000 EACH 95. 00000 380. 00| 110. 00000 440. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0055 801- 06640 18.000 EACH 110. 00000 1980. 00| 126. 50000 2277. 00|

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 330 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 282, 317. 28 ROUTE : S MAIN ST- W NCHESTER
CALL ORDER . 330 CONTRACT I D : B -24977-A COUNTI ES : RANDOLPH
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-1609544 [
| STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0056 802- 76025 1.040 n2 | 180. 00000 187. 20| 115. 00000 119. 60|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0057 802- 76055 4.000 m | 17. 00000 68. 00| 12. 00000 48. 00|
SI GN POST, A | | |
SECTI ON TOTALS | $ 290, 540. 63| $ 351, 532. 95|
__________________________________________ o
CONTRACT TOTALS | $ 290, 540. 63| $ 351, 532. 95|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 340 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 602, 954. 45 ROUTE : CR 590S
CALL ORDER : 340 CONTRACT ID : B -24981-A COUNTI ES : OWEN
LETTI NG DATE : 07/18/00 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 160 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9960014
9960013
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON [ |
0010 205-02229 46.500 m | 7.65000 355. 73| 8. 00000 372.00 8. 03150 373. 46
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
I

STRAW BALE DI TCH CHECK |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1385672 FORCE CONSTRUCTI ON $ 2,439,453.71 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2,634,127.61 107. 9802%
3 35-0906416 VEDDLE BROTHERS CONSTRUCTI ON $ 2,657, 780.83 108. 9498%
4 35-1212938 ATLAS EXCAVATI NG | NC. $ 2,672,913.40 109. 5701%
5  37-1047512 HALVERSON CONSTRUCTI ON CO $ 2,695, 681.57 110. 5034%
6 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,912, 486.29 119. 3909%
7 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,949, 058. 19 120. 8901%
8  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 3,085,379.32 126. 4782%
9  35-0918397 R ETH RI LEY CONSTRUCTI ON $ 3,108, 759. 16 127. 4366%
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0906416
| FORCE CONSTRUCT! ON | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001 BRI DGE REPLACEMENT AND
TRUSS RELOCATI ON
I I I
0001 105- 06790 18.000 MOS | 1184. 00000 21312. 00| 1300. 00000 23400. 00| 897. 83020 16160. 94
FIELD OFFI CE, 27.9 n® | | |
0002 105- 06845 LUMP|  20300. 00000 20300.00]  24600. 00000 24600.00|  24685. 35000 24685. 35
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  122200. 00000 122200. 00|  130000. 00000 130000. 00|  132889. 04000 132889. 04
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0004 201- 52370 LUWP|  148000. 00000 148000. 00]  133316. 00000 133316. 00|  37737. 82000 37737.82
CLEARI NG RI GHT OF WAY | |
0005 202- 51330 LUMP|  57000. 00000 57000.00]  70000. 00000 70000.00|  48530. 17000 48530. 17
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 78.000 2 | 17. 00000 1326. 00| 21. 50000 1677. 00| 25. 23780 1968. 55
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 2987.000 18 | 8. 00000 23896. 00| 20. 00000 59740. 00| 10. 94090 32680. 47
EXCAVATI ON,  COMVON | | |
0008 203- 02070 25302.000 n8 | 10. 00000 253020. 00| 10. 00000 253020. 00| 10. 21860 258551. 02
BORROW | |
0009 205- 02224 733.000 m | 4. 85000 3555. 05| 5. 00000 3665. 00| 5. 12660 3757. 80
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 340 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,602, 954. 45 ROUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0906416
| FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 205-02234 2.000 EACH 45, 00000 90. 00| 46. 00000 92. 00| 46. 87650 93.75

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | I

0012 206-51220 1414.000 n8 | 23. 00000 32522. 00| 117. 60000 166286. 40| 78. 18370 110551. 75
EXCAVATI ON, VET | |

0013 206-51230 280.000 n8 | 30. 00000 8400. 00| 14. 70000 4116. 00| 22.52290 6306. 41
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |

0014 206- 93520 200.000 n2 | 102. 00000 20400. 00| 120. 00000 24000. 00| 88. 28450 17656. 90
TEMPORARY SHEET PI LI NG | | |

0015 211- 02060 101.200 n8 | 30. 00000 3036. 00| 35. 00000 3542. 00| 36. 58350 3702. 25
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 211- 06467 69.800 nB8 | 27. 00000 1884. 60| 41. 00000 2861. 80| 39. 47670 2755. 47
AGGREGATE FOR END BENT BACKFI LL | | [

0017 303-52308 2718.600 My | 15. 00000 40779. 00| 14. 00000 38060. 40| 23. 71620 64474. 86
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0018 402- 05474 432.000 My | 63. 85000 27583. 20| 64. 00000 27648. 00| 66. 59940 28770. 94
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | [

0019 402- 05477 230.900 My | 69. 00000 15932. 10| 68. 00000 15701. 20| 70. 04420 16173. 21
HVA SURFACE 9.5 mm MAI NLI NE | | |

0020 402- 05481 64.800 My | 88. 00000 5702. 40| 102. 00000 6609. 60| 104. 49230 6771. 10
HVA BASE 25.0 mm SHOULDER | | |

0021 402- 05487 112.800 My | 80. 00000 9024. 00| 77. 00000 8685. 60| 79. 23030 8937. 18
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | [

0022 402- 05490 24.100 My | 93. 15000 2244. 92| 102. 00000 2458. 20| 104. 49230 2518. 26
HVA SURFACE 9.5 mm SHOULDER | | |

0023 405- 05518 3021.800 n2 | 1. 00000 3021. 80| 1. 05000 3172. 89| 1. 04650 3162. 31
ASPHALT FOR PRI ME COAT | | |

0024 406- 05521 2958.200 n2 | 0. 40000 1183. 28| 0. 55000 1627. 01| 0. 52320 1547. 73
ASPHALT FOR TACK COAT | | |

0025 501- 05090 106.000 n2 | 70. 00000 7420. 00| 72. 50000 7685. 00| 64. 29810 6815. 60
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | [
250 mMm | [ |

0026 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1320. 00000 5280. 00| 1354. 21000 5416. 84
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0027 601- 06037 4.000 EACH 650. 00000 2600. 00| 640. 00000 2560. 00| 656. 27100 2625. 08
GUARDRAI L END TREATMENT, | | | [

0028 601- 99105 144.780 m | 39. 50000 5718. 81| 35. 50000 5139. 69| 36. 22700 5244, 95
GUARDRAI L, WBEAM 1.905 m SPACI NG | |

0029 602- 06639 80.000 m | 80. 00000 6400. 00| 60. 50000 4840. 00| 56. 16960 4493. 57
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | [

0030 602- 06729 28.000 EACH 10. 00000 280. 00| 10. 00000 280. 00| 10. 75760 301.21

BARRI ER DELI NEATCR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 340 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,602, 954. 45 RQUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0906416
| FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0031 610- 05527 22.800 My | 105. 00000 2394. 00| 102. 00000 2325. 60| 105. 64070 2408. 61
HVA FOR APPROACHES | | |
0032 614- 06475 24.000 m | 200. 00000 4800. 00| 267. 00000 6408. 00| 208. 79000 5010. 96
HEADER, CEMENT CONCRETE, B | | [
0033 616- 02320 2373.000 n2 | 1. 50000 3559. 50| 2. 00000 4746. 00| 1. 99340 4730. 34
GEOTEXTI LES | | [
0034 616- 06405 2379.000 My | 15. 00000 35685. 00| 17. 25000 41037. 75| 23. 65430 56273. 58
R PRAP, REVETNMENT | | [
0035 621-01004 2.000 EACH 620. 00000 1240. 00| 630. 00000 1260. 00| 645. 85400 1291. 71
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 1.600 My | 760. 00000 1216. 00| 771. 00000 1233. 60| 798. 03580 1276. 86
FERTI LI ZER | | |
0037 621-06548 23.400 kg | 4. 40000 102. 96| 45. 00000 1053. 00| 45. 93110 1074. 79
SEED M XTURE, CV | | |
0038 621- 06553 336.000 kg | 6. 85000 2301. 60| 7.00000 2352. 00| 7.23420 2430. 69
SEED M XTURE, R | | |
0039 621- 06565 7.900 My | 597. 00000 4716. 30| 606. 00000 4787. 40| 625. 80270 4943. 84
MULCHI NG MATERI AL | | [
0040 621- 06567 6.700 kL | 1. 00000 6. 70| 1. 00000 6. 70| 3.94330 26. 42
WATER | | |
0041 621-06574 371.000 n2 | 9. 28000 3442. 88| 11. 00000 4081. 00| 9. 96690 3697. 72
SODDI NG | | |
0042 622-52436 8.000 EACH 24. 00000 192. 00| 25. 00000 200. 00| 25. 00080 200. 01
SI GN, DO NOT MOW OR SPRAY | |
0043 622-91786 255.000 EACH 6. 50000 1657. 50| 6. 60000 1683. 00| 6.77110 1726. 63
SEEDLI NG | | |
0044 622-98200 8.000 EACH 24. 00000 192. 00| 24. 50000 196. 00| 25. 00080 200. 01
SIGN, DO NOT Di STURB | | [
0045 701-51195 1239.000 m | 89. 00000 110271. 00| 60. 80000 75331. 20| 100. 36810 124356. 08
PILE, STEEL H, HP 310 X 79 | | |
0046 701-91792 114. 000 EACH 76. 00000 8664. 00| 75. 00000 8550. 00| 81. 84210 9330. 00
PILE TIP, STEEL H | | |
0047 702-51005 434.900 nB | 415. 00000 180483. 50| 376. 00000 163522. 40| 492. 44190 214162. 98
CONCRETE, A, SUBSTRUCTURE | |
0048 702-51015 180.800 nB | 1174. 00000 212259. 20| 198. 00000 35798. 40| 951. 76340 172078. 82
CONCRETE, B, FOOTI NGS | | |
0049 702-51100 342.000 kg | 8. 50000 2907. 00| 6. 40000 2188. 80| 7.33920 2510. 01
DRAI N PI PE, CAST I RON, 150 mm | | [
0050 702-51110 876.000 kg 6. 00000 5256. 00| 6. 75000 5913. 00| 5. 51050 4827. 20

|
GRATES, BASINS, AND FI TTINGS, CAST | RON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 340 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,602, 954. 45 RQUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0906416
| FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0051 703-51030 35804.000 kg | 1. 00000 35804. 00| 0. 74000 26494. 96| 1.20110 43004. 18
REI NFORCI NG STEEL | | |
0052 703-51032 100421. 000 kg | 1. 25000 125526. 25| 1. 15000 115484. 15| 1. 29480 130025. 11
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 704-51002 487.900 n8 | 521. 00000 254195. 90| 585. 00000 285421. 50| 480. 63010 234499. 43
CONCRETE, C, SUPERSTRUCTURE | | [
0054 706- 05732 4.000 EACH 874. 00000 3496. 00| 1765. 00000 7060. 00| 1233. 16180 4932. 65
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0055 706-51020 96.900 n8 | 272. 00000 26356. 80| 576. 00000 55814. 40| 267.50310 25921. 05
CONCRETE, C, RAILING | | [
0056 707- 05995 600.750 m | 559. 00000 335819. 25| 887. 37000 533087. 53| 780. 33300 468785. 05
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1829 nm X 1524 mm | | |
0057 709-51821 LUWP| 10510. 00000 10510. 00| 10670. 00000 10670. 00| 10776. 39000 10776. 39
SURFACE SEAL | | |
0058 711-06718 LUWP| 6905. 00000 6905. 00| 18500. 00000 18500. 00| 10383. 00000 10383. 00
TEMPORARY FQOOTI NGS FOR TRUSS | | |
0059 711-06719 LUWP]  158570. 00000 158570. 00| 132700. 00000 132700. 00] 195973. 18000 195973. 18
MOVE TRUSS OFF THE Rl VER | | |
0060 715-05119 5.400 m | 121. 00000 653. 40| 70. 00000 378. 00| 235. 81820 1273. 42
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0061 715-05123 10.600 m | 122. 00000 1293. 20| 92. 00000 975. 20| 256. 32380 2717.03
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0062 715-05125 28.100 m | 141. 00000 3962. 10| 161. 00000 4524. 10| 273.41210 7682. 88
PIPE, TYPE 1, O RCULAR 750 nm [ [ |
0063 715- 05407 28.000 m | 16. 00000 448. 00| 14. 00000 392. 00| 44. 36250 1242. 15
PI PE, END BENT DRAIN, 150 nm | | |
0064 715- 46005 1.000 EACH 141. 00000 141. 00| 251. 00000 251. 00| 348. 96950 348. 97
PI PE END SECTI ON, 375 mm | | |
0065 715- 46030 2.000 EACH 299. 00000 598. 00| 390. 00000 780. 00| 572. 93500 1145. 87
PI PE END SECTION, 750 mm | | |
0066 720-45415 1.000 EACH 4835. 00000 4835. 00| 4800. 00000 4800. 00| 4817. 86250 4817. 86
MANHOLE, D4 | | |
0067 724-51925 17.400 m | 407. 00000 7081. 80| 328. 00000 5707. 20| 288. 83070 5025. 65
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0068 801-03290 2.000 EACH 350. 00000 700. 00| 203. 00000 406. 00| 208. 34000 416. 68
CONSTRUCTI ON SIGN, C | | |
0069 801-04308 3.000 EACH 295. 00000 885. 00| 585. 00000 1755. 00| 598. 97750 1796. 93
ROAD CLOSURE SI GN ASSEMBLY | | [
0070 801- 06605 6. 000 EACH 200. 00000 1200. 00| 193. 00000 1158. 00| 197. 92300 1187. 54

BARRI CADE, I11A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 340 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,602, 954. 45 RQUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 35-0906416
| FORCE CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 801- 06606 6. 000 EACH 250. 00000 1500. 00| 203. 00000 1218. 00| 208. 34000 1250. 04
BARRI CADE, 111B | | |
0072 801- 06640 19. 000 EACH 160. 00000 3040. 00| 185. 00000 3515. 00| 187. 50600 3562. 61
CONSTRUCTI ON SI GN, A | | [
0073 801- 06644 827.000 m | 3. 12000 2580. 24| 3. 50000 2894. 50| 3.41770 2826. 44
TEMPORARY PAVEMENT MARKI NG |, VH TE, [ | |
100 mm | | |
0074 801- 06645 19. 000 EACH 50. 00000 950. 00| 41. 00000 779. 00| 41. 66800 791. 69
CONSTRUCTI ON SIGN, B | | |
0075 801-06775 LUWP| 6250. 00000 6250. 00| 11750. 00000 11750. 00| 13354. 65000 13354. 65
MAI NTAI NI NG TRAFFI C | | |
0076 802- 76025 3.334 n2 | 214. 50000 715. 14| 242. 00000 806. 83| 248. 36220 828. 04

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 600mm |
SECTI ON TOTALS | $ 2,439, 453. 71| $ 2,634, 127.61| $ 2,657,780.83

0077 802- 76055 24.000 m | 12. 96000 311. 04 18. 50000 444. 00| 18. 79690 451.13
SI GN POST, A | | |
0078 804- 06770 2.000 EACH 20. 00000 40. 00| 20. 50000 41. 00| 20. 83400 41. 67
DELI NEATOR POST | | |
0079 806- 53072 LUMP|  11200. 00000 11200.00]  11400. 00000 11400. 00|  12500. 40000 12500. 40
TEMPORARY TRAFFI C S| GNAL | | |
0080 808- 06713 1234.000 m | 0. 92000 1135. 28| 0. 70000 863. 80| 0. 68340 843. 32
LINE, PAINT, SOLID, VWH TE, 100 nm | | |
0081 808- 06714 1204.000 m | 0. 92000 1107. 68| 0. 70000 842. 80| 0. 68340 822.81
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0082 808- 75297 4.000 m | 77. 40000 309. 60| 26. 00000 104. 00| 85. 44090 341. 76
I
I

CONTRACT TOTALS | $ 2,439,453. 71| $ 2,634,127.61| $ 2,657,780.83




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PACGE : 340 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,602, 954. 45 ROUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 37-1047512 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | HALVERSON CONSTRUCTI ON CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT AND
TRUSS RELOCATI ON

I |
0001 105-06790 18.000 MOs | 700. 00000 12600. 00| 900. 00000 16200. 00| 1968. 25000 35428. 50

FIELD OFFI CE, 27.9 n2 | | |

0002 105- 06845 LUMP| 24000. 00000 24000. 00| 25000. 00000 25000. 00| 21000. 00000 21000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP|  130000. 00000 130000. 00] 135500. 00000 135500. 00| 145000. 00000 145000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 35000. 00000 35000. 00| 30000. 00000 30000. 00| 14500. 00000 14500. 00
CLEARI NG RI GHT OF WAY | |

0005 202-51330 LUMP| 50000. 00000 50000. 00| 25000. 00000 25000. 00| 51500. 00000 51500. 00
PRESENT STRUCTURE, REMOVE [ |

0006 202- 60820 78.000 2 | 20. 00000 1560. 00| 15. 40000 1201. 20| 10. 91000 850. 98
SURFACE M LLI NG ASPHALT | | |

0007 203- 02000 2987.000 nB | 13. 00000 38831. 00| 3. 25000 9707. 75| 22. 63000 67595. 81
EXCAVATI ON, COVVON | | |

0008 203- 02070 25302.000 n8 | 12. 00000 303624. 00| 8. 50000 215067. 00| 13. 18000 333480. 36
BORROW | |

0009 205- 02224 733.000 m | 5. 50000 4031. 50| 4. 85000 3555. 05| 5. 00000 3665. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 205- 02229 46.500 m | 13. 00000 604. 50| 7. 65000 355. 73| 7.89000 366. 89
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 205- 02234 2.000 EACH 85. 00000 170. 00| 45. 00000 90. 00| 46. 39000 92.78
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0012 206-51220 1414.000 n8 | 100. 00000 141400. 00| 316. 50000 447531. 00| 235. 00000 332290. 00
EXCAVATI ON, VAET | |

0013 206- 51230 280.000 n8 | 35. 00000 9800. 00| 16. 25000 4550. 00| 20. 00000 5600. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0014 206- 93520 200.000 n2 | 200. 00000 40000. 00| 110. 00000 22000. 00| 95. 00000 19000. 00
TEMPORARY SHEET PI LI NG | | |

0015 211- 02060 101.200 n8 | 28. 00000 2833. 60| 30. 00000 3036. 00| 14. 32000 1449. 18
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 211- 06467 69.800 nB8 | 52. 00000 3629. 60| 30. 00000 2094. 00| 43. 35000 3025. 83
AGGREGATE FOR END BENT BACKFI LL | | |

0017 303-52308 2718.600 My | 13. 50000 36701. 10| 15. 00000 40779. 00| 14. 69000 39936. 23
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0018 402- 05474 432.000 My | 65. 00000 28080. 00| 63. 00000 27216. 00| 58. 50000 25272. 00

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/
340 -7

00

ENG NEER S ESTI MATE: $ 2,602, 954. 45 RQUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 37-1047512 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | HALVERSON CONSTRUCTI ON QO | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 402-05477 230.900 My | 69. 00000 15932. 10| 67. 00000 15470. 30| 60. 10000 13877. 09
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402-05481 64.800 My | 102. 00000 6609. 60| 100. 00000 6480. 00| 41. 58000 2694. 38
HVA BASE 25.0 nm SHOULDER | | [
0021 402- 05487 112.800 My | 77.00000 8685. 60| 75. 00000 8460. 00| 47. 94000 5407. 63
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0022 402- 05490 24.100 My | 102. 00000 2458. 20| 100. 00000 2410. 00| 102. 60000 2472. 66
HMA SURFACE 9.5 nm SHOULDER | | [
0023 405- 05518 3021.800 n?2 | 1. 10000 3323. 98| 1. 00000 3021. 80| 0. 36000 1087. 85
ASPHALT FOR PRI ME COAT | | [
0024 406- 05521 2958.200 n?2 | 0. 55000 1627. 01| 0. 50000 1479. 10| 0. 05000 147.91
ASPHALT FOR TACK COAT | | [
0025 501- 05090 106.000 n2 | 51. 00000 5406. 00| 56. 25000 5962. 50| 74. 35000 7881. 10
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0026 601-01522 4.000 EACH 1450. 00000 5800. 00| 1300. 00000 5200. 00| 1340. 17000 5360. 68
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0027 601- 06037 4.000 EACH 690. 00000 2760. 00| 630. 00000 2520. 00| 649. 47000 2597. 88
GUARDRAI L END TREATMENT, | | | |
0028 601-99105 144.780 m | 37. 50000 5429. 25| 34. 75000 5031. 11| 35. 82000 5186. 02
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0029 602- 06639 80.000 m | 84. 00000 6720. 00| 44. 25000 3540. 00| 105. 85000 8468. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0030 602-06729 28.000 EACH 10. 00000 280. 00| 9. 95000 278. 60| 10. 26000 287. 28
BARRI ER DELI NEATOR | | [
0031 610- 05527 22.800 My | 110. 00000 2508. 00| 100. 00000 2280. 00| 98. 86000 2254. 01
HVA FOR APPROACHES | | [
0032 614-06475 24.000 m | 175. 00000 4200. 00| 300. 00000 7200. 00| 184. 25000 4422. 00
HEADER, CEMENT CONCRETE, B | | |
0033 616- 02320 2373.000 n2 | 4. 20000 9966. 60| 2. 00000 4746. 00| 2.93000 6952. 89
GEOTEXTI LES | | |
0034 616- 06405 2379.000 My | 15. 50000 36874. 50| 17. 25000 41037. 75| 21. 99000 52314. 21
Rl PRAP, REVETNMENT | | |
0035 621-01004 2.000 EACH 700. 00000 1400. 00| 620. 00000 1240. 00| 639. 16000 1278. 32
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 1.600 My | 680. 00000 1088. 00| 760. 00000 1216. 00| 783. 48000 1253. 57
FERTI LI ZER | | |
0037 621- 06548 23.400 kg | 57. 00000 1333. 80| 44. 00000 1029. 60| 45. 36000 1061. 42
SEED M XTURE, CV | |
0038 621- 06553 336.000 kg | 9. 30000 3124. 80| 6. 85000 2301. 60| 7.06000 2372.16

SEED M XTURE, R |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 340 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,602, 954. 45 RQUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 37-1047512 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | HALVERSON CONSTRUCTI ON QO | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0039 621- 06565 7.900 M | 600. 00000 4740. 00| 597. 00000 4716. 30| 615. 45000 4862. 06
MULCHI NG MATERI AL | | |
0040 621-06567 6.700 kL | 1. 10000 7. 37| 1. 00000 6. 70| 1. 03000 6. 90
WATER | [ |
0041 621-06574 371.000 n2 | 4. 10000 1521. 10| 9. 28000 3442. 88| 9. 57000 3550. 47
SODDI NG | | |
0042 622-52436 8.000 EACH 25. 00000 200. 00| 24. 00000 192. 00| 24. 74000 197.92
SIGN, DO NOT MOW OR SPRAY | | [
0043 622-91786 255.000 EACH 12. 10000 3085. 50| 6. 50000 1657. 50| 6. 70000 1708. 50
SEEDLI NG | | [
0044 622-98200 8.000 EACH 25. 00000 200. 00| 24. 00000 192. 00| 24. 74000 197.92
SIGN, DO NOT Di STURB | | [
0045 701-51195 1239.000 m | 115. 00000 142485. 00| 80. 00000 99120. 00| 80. 00000 99120. 00
PILE, STEEL H, HP 310 X 79 | | |
0046 701-91792 114. 000 EACH 110. 00000 12540. 00| 100. 00000 11400. 00| 90. 17000 10279. 38
PILE TIP, STEEL H | | [
0047 702-51005 434.900 n8 | 310. 00000 134819. 00| 400. 00000 173960. 00| 653. 60000 284250. 64
CONCRETE, A, SUBSTRUCTURE | | [
0048 702-51015 180.800 nB8 | 225. 00000 40680. 00| 300. 00000 54240. 00| 650. 10000 117538. 08
CONCRETE, B, FOOTI NGS | | [
0049 702-51100 342.000 kg | 5. 70000 1949. 40| 8. 50000 2907. 00| 9. 65000 3300. 30
DRAI N PI PE, CAST I RON, 150 mm | | [
0050 702-51110 876.000 kg | 3. 00000 2628. 00| 5. 25000 4599. 00| 7.57000 6631. 32
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0051 703-51030 35804.000 kg | 1. 25000 44755. 00| 1. 25000 44755. 00| 1. 15000 41174. 60
REI NFORCI NG STEEL | | |
0052 703-51032 100421. 000 kg | 1. 40000 140589. 40| 1. 35000 135568. 35| 1. 34000 134564. 14
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 704-51002 487.900 nB | 390. 00000 190281. 00| 590. 00000 287861. 00| 655. 60000 319867. 24
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706- 05732 4.000 EACH 1050. 00000 4200. 00| 1000. 00000 4000. 00| 1800. 48000 7201. 92
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0055 706-51020 96.900 n8 | 240. 00000 23256. 00| 400. 00000 38760. 00| 382. 89000 37102. 04
CONCRETE, C, RAILING | | [
0056 707-05995 600.750 m | 1170. 00000 702877. 50| 830. 00000 498622. 50| 513. 89000 308719. 42
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1829 nm X 1524 nm | [ |
0057 709-51821 LUWP| 14000. 00000 14000. 00| 10510. 00000 10510. 00| 8958. 52000 8958. 52
SURFACE SEAL | | |
0058 711-06718 LUWP| 20000. 00000 20000. 00| 10000. 00000 10000. 00| 20000. 00000 20000. 00

TEMPORARY FQOOTI NGS FOR TRUSS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 340 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,602, 954. 45 RQUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 37-1047512 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | HALVERSON CONSTRUCTI ON QO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 711-06719 LUWP|  125000. 00000 125000. 00| 135000. 00000 135000. 00| 152000. 00000 152000. 00
MOVE TRUSS OFF THE Rl VER | | |
0060 715-05119 5.400 m | 115. 00000 621. 00| 75. 00000 405. 00| 86. 99000 469. 75
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0061 715-05123 10.600 m | 145. 00000 1537. 00| 85. 00000 901. 00| 111. 26000 1179. 36
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0062 715-05125 28.100 m | 225. 00000 6322. 50| 105. 00000 2950. 50| 138. 79000 3900. 00
PIPE, TYPE 1, O RCULAR 750 nm [ [ [
0063 715- 05407 28.000 m | 31. 00000 868. 00| 10. 00000 280. 00| 46. 22000 1294. 16
PI PE, END BENT DRAIN, 150 nm | | [
0064 715- 46005 1.000 EACH 190. 00000 190. 00| 250. 00000 250. 00| 529. 55000 529. 55
PI PE END SECTION, 375 mm | | [
0065 715- 46030 2.000 EACH 400. 00000 800. 00| 500. 00000 1000. 00| 765. 05000 1530. 10
PI PE END SECTION, 750 mm | |
0066 720- 45415 1.000 EACH| 1900. 00000 1900. 00| 2000. 00000 2000. 00| 4316. 21000 4316. 21
MANHOLE, D4 | | [
0067 724-51925 17.400 m | 260. 00000 4524, 00| 350. 00000 6090. 00| 374. 43000 6515. 08
STRUCTURAL EXPANSI ON JOI NT, SS [ [
0068 801-03290 2.000 EACH 400. 00000 800. 00| 200. 00000 400. 00| 206. 18000 412. 36

CONSTRUCTI ON SIGN, C | | |

0069 801- 04308 3.000 EACH 330. 00000 990. 00| 575. 00000 1725. 00| 592. 77000 1778.31
ROAD CLOSURE S| GN ASSEMBLY | | |

0070 801- 06605 6.000 EACH 225. 00000 1350. 00| 190. 00000 1140. 00| 195. 87000 1175. 22
BARRI CADE, |11A | |

0071 801- 06606 6.000 EACH 275. 00000 1650. 00| 200. 00000 1200. 00| 206. 18000 1237.08
BARRI CADE, 111B | |

0072 801- 06640 19. 000 EACH 180. 00000 3420. 00| 180. 00000 3420. 00| 185. 56000 3525. 64
CONSTRUCTI ON SIGN, A | | |

0073 801- 06644 827.000 m | 3. 40000 2811. 80| 3. 28000 2712. 56| 3. 38000 2795. 26
TEMPORARY PAVEMENT MARKING |, WH TE, | | |
100 mm | | |

0074 801- 06645 19.000 EACH 55. 00000 1045. 00| 40. 00000 760. 00| 41. 24000 783. 56
CONSTRUCTI ON SIGN, B | | |

0075 801- 06775 LUMP|  30000. 00000 30000. 00| 5000. 00000 5000. 00|  73500. 00000 73500. 00
MAI NTAI NI NG TRAFFI C | | |

0076 802- 76025 3.334 2 | 235. 00000 783. 49| 238. 00000 793. 49| 170. 10000 567. 11

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | |

0077 802- 76055 24.000 m | 14. 50000 348. 00| 18. 00000 432. 00| 8. 25000 198. 00
SIGN PCST, A | | |
0078 804- 06770 2.000 EACH 21. 50000 43. 00 20. 00000 40. 00| 20. 62000 41. 24

DELI NEATOR POST | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 340 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 602, 954. 45 RQUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 37-1047512 | (6) 35-1917625
| ATLAS EXCAVATI NG | NC. | HALVERSON CONSTRUCTI ON QO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 806-53072 LUWP| 13000. 00000 13000. 00| 11200. 00000 11200. 00| 16339. 77000 16339. 77
TEMPORARY TRAFFI C SI GNAL | | |
0080 808-06713 1234.000 m | 0. 60000 740. 40| 0. 65000 802. 10| 0. 67000 826.78
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0081 808-06714 1204.000 m | 0. 55000 662. 20| 0. 65000 782. 60| 0. 67000 806. 68
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0082 808- 75297 4.000 m | 75. 00000 300. 00| 25. 00000 100. 00| 25. 77000 103. 08

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600nm | | I
SECTI ON TOTALS | $ 2,672, 913. 40| $ 2,695, 681.57| $ 2,912, 486.29

CONTRACT TOTALS | $ 2,672,913. 40| $ 2,695,681. 57| $ 2,912, 486.29




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 340 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,602, 954. 45 ROUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | (8) 35-1618530 | (9) 35-0918397

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI | Rl ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT AND
TRUSS RELOCATI ON

|
1200. 00000 21600. 00| 1300. 00000 23400. 00| 2000. 00000 36000. 00

0001 105-06790 18.000 M5 |
FIELD OFFI CE, 27.9 n2 | | |

0002 105- 06845 LUMP| 25000. 00000 25000. 00| 85000. 00000 85000. 00| 21000. 00000 21000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP|  145000. 00000 145000. 00| 160000. 00000 160000. 00| 155000. 00000 155000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 35000. 00000 35000. 00| 15750. 00000 15750. 00| 58000. 00000 58000. 00
CLEARI NG RI GHT OF WAY | |

0005 202-51330 LUWP| 60000. 00000 60000. 00| 5000. 00000 5000. 00| 98000. 00000 98000. 00
PRESENT STRUCTURE, REMOVE [ |

0006 202- 60820 78.000 2 | 34. 00000 2652. 00| 25. 00000 1950. 00| 7.00000 546. 00
SURFACE M LLI NG ASPHALT | | |

0007 203- 02000 2987.000 nB | 14. 86000 44386. 82| 8. 00000 23896. 00| 17. 60000 52571. 20
EXCAVATI ON, COVVON | | |

0008 203- 02070 25302.000 nB8 | 14. 86000 375987. 72| 17. 00000 430134. 00| 12. 00000 303624. 00
BORROW | |

0009 205- 02224 733.000 m | 4. 85000 3555. 05| 5. 00000 3665. 00| 6. 00000 4398. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 205- 02229 46.500 m | 7. 65000 355. 73 8. 00000 372. 00| 9. 00000 418. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 205- 02234 2.000 EACH 45. 00000 90. 00| 50. 00000 100. 00| 53. 00000 106. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0012 206-51220 1414.000 n8 | 45. 00000 63630. 00| 250. 00000 353500. 00| 325. 00000 459550. 00
EXCAVATI ON, VAET | |

0013 206- 51230 280.000 n8 | 15. 00000 4200. 00| 100. 00000 28000. 00| 30. 00000 8400. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0014 206- 93520 200.000 n2 | 125. 00000 25000. 00| 300. 00000 60000. 00| 210. 00000 42000. 00
TEMPORARY SHEET PI LI NG | | |

0015 211- 02060 101.200 n8 | 28. 00000 2833. 60| 50. 00000 5060. 00| 43. 00000 4351. 60
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 211- 06467 69.800 nB8 | 75. 00000 5235. 00| 50. 00000 3490. 00| 80. 00000 5584. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0017 303-52308 2718.600 My | 13. 00000 35341. 80| 16. 50000 44856. 90| 17. 00000 46216. 20
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0018 402- 05474 432.000 My | 63. 85000 27583. 20| 65. 00000 28080. 00| 63. 00000 27216. 00

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/ 00
340 -12

ENG NEER S ESTI MATE: $ 2,602, 954. 45 RQUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | (8) 35-1618530 | (9) 35-0918397
| GOHVANN ASPHALT & CONSTR., || AMVERI CAN CONTRACTI NG & SERVI | RI ETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 402-05477 230.900 My | 69. 00000 15932. 10| 69. 00000 15932. 10| 67. 00000 15470. 30
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402-05481 64.800 My | 88. 00000 5702. 40| 105. 00000 6804. 00| 100. 00000 6480. 00
HVA BASE 25.0 nm SHOULDER | | [
0021 402- 05487 112.800 My | 80. 00000 9024. 00| 80. 00000 9024. 00| 75. 00000 8460. 00
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0022 402- 05490 24,100 My | 93. 15000 2244. 92| 105. 00000 2530. 50| 100. 00000 2410. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0023 405- 05518 3021.800 n?2 | 1. 00000 3021. 80| 1. 10000 3323. 98| 1. 00000 3021. 80
ASPHALT FOR PRI ME COAT | | [
0024 406- 05521 2958.200 n?2 | 0. 40000 1183. 28| 0. 55000 1627. 01| 0. 50000 1479. 10
ASPHALT FOR TACK COAT | | [
0025 501- 05090 106.000 n2 | 80. 00000 8480. 00| 90. 00000 9540. 00| 70. 00000 7420. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0026 601-01522 4.000 EACH 1300. 00000 5200. 00| 1350. 00000 5400. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0027 601-06037 4.000 EACH 630. 00000 2520. 00| 650. 00000 2600. 00| 630. 00000 2520. 00
GUARDRAI L END TREATMENT, | | | |
0028 601-99105 144.780 m | 34. 75000 5031. 11| 36. 00000 5212. 08| 35. 00000 5067. 30
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0029 602- 06639 80.000 m | 140. 00000 11200. 00| 90. 00000 7200. 00| 90. 00000 7200. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0030 602-06729 28.000 EACH 9. 95000 278. 60| 10. 50000 294. 00| 10. 00000 280. 00
BARRI ER DELI NEATOR | | |
0031 610- 05527 22.800 My | 105. 00000 2394. 00| 105. 00000 2394. 00| 100. 00000 2280. 00
HVA FOR APPROACHES | | [
0032 614-06475 24.000 m | 525. 00000 12600. 00| 225. 00000 5400. 00| 530. 00000 12720. 00
HEADER, CEMENT CONCRETE, B | | |
0033 616- 02320 2373.000 n2 | 2.80000 6644. 40| 4. 00000 9492. 00| 3. 70000 8780. 10
GEOTEXTI LES | | |
0034 616- 06405 2379.000 My | 28. 00000 66612. 00| 25. 00000 59475. 00| 25. 00000 59475. 00
Rl PRAP, REVETNMENT | | |
0035 621-01004 2.000 EACH 620. 00000 1240. 00| 650. 00000 1300. 00| 620. 00000 1240. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 1.600 My | 760. 00000 1216. 00| 800. 00000 1280. 00| 750. 00000 1200. 00
FERTI LI ZER | | |
0037 621-06548 23.400 kg | 440. 00000 10296. 00| 46. 00000 1076. 40| 44, 00000 1029. 60
SEED M XTURE, CV | | |
0038 621- 06553 336.000 kg | 6. 85000 2301. 60| 7.00000 2352. 00| 7.00000 2352. 00

SEED M XTURE, R | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PACGE : 340 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,602, 954. 45 RQUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | (8) 35-1618530 | (9) 35-0918397
| GOHVANN ASPHALT & CONSTR., || AMVERI CAN CONTRACTI NG & SERVI | RI ETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ o e e e e e e e e e e e e e mmm e e e d e e e e e e e e e e e e e mm -
0039 621- 06565 7.900 M | 597. 00000 4716. 30| 625. 00000 4937. 50| 600. 00000 4740. 00
MULCHI NG MATERI AL | | |
0040 621-06567 6.700 kL | 1. 00000 6. 70| 1. 00000 6. 70| 1. 00000 6.70
WATER | [ |
0041 621-06574 371.000 n2 | 9. 28000 3442. 88| 9. 50000 3524. 50| 10. 00000 3710. 00
SODDI NG | | |
0042 622-52436 8.000 EACH 24. 00000 192. 00| 25. 00000 200. 00| 24. 00000 192. 00
SIGN, DO NOT MOW OR SPRAY | | [
0043 622-91786 255.000 EACH 6. 50000 1657. 50| 7. 00000 1785. 00| 7. 00000 1785. 00
SEEDLI NG | | [
0044 622-98200 8.000 EACH 24. 00000 192. 00| 25. 00000 200. 00| 24. 00000 192. 00
SIGN, DO NOT Di STURB | | [
0045 701-51195 1239.000 m | 95. 00000 117705. 00| 200. 00000 247800. 00| 95. 00000 117705. 00
PILE, STEEL H, HP 310 X 79 | | [
0046 701-91792 114. 000 EACH 150. 00000 17100. 00| 125. 00000 14250. 00| 74. 00000 8436. 00
PILE TIP, STEEL H | | [
0047 702-51005 434.900 n8 | 600. 00000 260940. 00| 600. 00000 260940. 00| 825. 00000 358792. 50
CONCRETE, A, SUBSTRUCTURE | | [
0048 702-51015 180.800 nB | 600. 00000 108480. 00| 350. 00000 63280. 00| 925. 00000 167240. 00
CONCRETE, B, FOOTI NGS | | [
0049 702-51100 342.000 kg | 12. 00000 4104. 00| 6. 00000 2052. 00| 12. 00000 4104. 00
DRAI N PI PE, CAST I RON, 150 mm | | [
0050 702-51110 876.000 kg | 6. 00000 5256. 00| 5. 00000 4380. 00| 6. 00000 5256. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0051 703-51030 35804.000 kg | 1. 25000 44755. 00| 1. 20000 42964. 80| 1. 00000 35804. 00
REI NFORCI NG STEEL | | |
0052 703-51032 100421. 000 kg | 1. 35000 135568. 35| 1. 40000 140589. 40| 1. 10000 110463. 10
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 704-51002 487.900 nB | 600. 00000 292740. 00| 450. 00000 219555. 00| 400. 00000 195160. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706- 05732 4.000 EACH 1250. 00000 5000. 00| 1400. 00000 5600. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0055 706-51020 96.900 n8 | 600. 00000 58140. 00| 475. 00000 46027. 50| 500. 00000 48450. 00
CONCRETE, C, RAILING | | [
0056 707-05995 600.750 m | 820. 00000 492615. 00| 615. 00000 369461. 25| 600. 00000 360450. 00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1829 nm X 1524 nm | [ |
0057 709-51821 LUWP| 8690. 00000 8690. 00| 11000. 00000 11000. 00| 10350. 00000 10350. 00
SURFACE SEAL | | [
0058 711-06718 LUWP| 16000. 00000 16000. 00| 35000. 00000 35000. 00| 15000. 00000 15000. 00

TEMPORARY FQOOTI NGS FOR TRUSS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 340 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,602, 954. 45 ROUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | (8) 35-1618530 | (9) 35-0918397

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERVI | Rl ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0059 711-06719 LUMP|  270000. 00000 270000. 00|  100000. 00000 100000.00]  90000. 00000 90000. 00
MOVE TRUSS OFF THE R VER | | |

0060 715-05119 5.400 m | 110. 00000 594. 00| 90. 00000 486. 00| 160. 00000 864. 00
PIPE, TYPE 1, CIROULAR 375 nm [ [ |

0061 715-05123 10.600 m | 96. 00000 1017. 60| 120. 00000 1272. 00| 170. 00000 1802. 00
PIPE, TYPE 1, CIROULAR 600 nm [ [ |

0062 715- 05125 28.100 m | 145. 00000 4074. 50| 135. 00000 3793. 50| 220. 00000 6182. 00
PIPE, TYPE 1, CIROULAR 750 nm [ | |

0063 715- 05407 28.000 m | 40. 00000 1120. 00| 60. 00000 1680. 00| 70. 00000 1960. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0064 715- 46005 1.000 EACH 240. 00000 240. 00| 300. 00000 300. 00| 300. 00000 300. 00
Pl PE END SECTION, 375 mm | | |

0065 715- 46030 2.000 EACH 467. 00000 934. 00| 500. 00000 1000. 00| 425. 00000 850. 00
Pl PE END SECTION, 750 mm | |

0066 720- 45415 1.000 EACH 952. 00000 952. 00| 2000. 00000 2000. 00| 5700. 00000 5700. 00
MANHOLE, D4 | | |

0067 724-51925 17.400 m | 450. 00000 7830. 00| 550. 00000 9570. 00| 425. 00000 7395. 00
STRUCTURAL EXPANSI ON JO NT, SS [ [

0068 801- 03290 2.000 EACH 400. 00000 800. 00| 500. 00000 1000. 00| 200. 00000 400. 00
CONSTRUCTI ON SIGN, C | | |

0069 801- 04308 3.000 EACH 480. 00000 1440. 00| 900. 00000 2700. 00| 575. 00000 1725. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0070 801- 06605 6.000 EACH 150. 00000 900. 00| 300. 00000 1800. 00| 200. 00000 1200. 00
BARRI CADE, I11A | |

0071 801- 06606 6.000 EACH 175. 00000 1050. 00| 400. 00000 2400. 00| 230. 00000 1380. 00
BARRI CADE, 111B | |

0072 801- 06640 19. 000 EACH 150. 00000 2850. 00| 350. 00000 6650. 00| 200. 00000 3800. 00
CONSTRUCTI ON SIGN, A | | |

0073 801- 06644 827.000 m | 3. 10000 2563. 70| 3. 00000 2481. 00| 3. 50000 2894. 50
TEMPORARY PAVEMENT MARKING |, WH TE, | | |
100 mm | | |

0074 801- 06645 19. 000 EACH 45. 00000 855. 00| 100. 00000 1900. 00| 45. 00000 855. 00
CONSTRUCTI ON SIGN, B | | |

0075 801- 06775 LUMP|  10000. 00000 10000. 00|  30000. 00000 30000.00]  28500. 00000 28500. 00
MAI NTAI NI NG TRAFFI C | | |

0076 802- 76025 3.334 2 | 237. 71000 792. 53 250. 00000 833. 50| 240. 00000 800. 16

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | |

0077 802- 76055 24.000 m | 18. 00000 432. 00| 20. 00000 480. 00| 20. 00000 480. 00
SIGN PCST, A | | |
0078 804- 06770 2.000 EACH 20. 00000 40. 00| 22. 00000 44. 00| 20. 00000 40. 00

DELI NEATOR POST | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 340 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,602, 954. 45 ROUTE : CR 590S
CALL ORDER . 340 CONTRACT 1D : B -24981-A COUNTI ES : OWNEN
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | (8) 35-1618530 | (9) 35-0918397

| GOHVANN ASPHALT & CONSTR., || AMERI CAN CONTRACTI NG & SERVI | RI ETH RI LEY CONSTRUCTI ON

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0079 806- 53072 LUMP|  11200. 00000 11200.00]  15000. 00000 15000. 00|  20000. 00000 20000. 00
TEMPORARY TRAFFI C S| GNAL | | |

0080 808- 06713 1234.000 m | 0. 50000 617. 00| 0. 65000 802. 10| 0. 75000 925. 50
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0081 808- 06714 1204.000 m | 0. 50000 602. 00| 0. 65000 782. 60| 0. 75000 903. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0082 808- 75297 4.000 m | 70. 00000 280. 00| 85. 00000 340. 00| 25. 00000 100. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600nm | | I
SECTI ON TOTALS | $ 2,949, 058. 19| $ 3,085, 379. 32 $ 3,108, 759. 16

CONTRACT TOTALS | $ 2,949, 058. 19| $ 3,085,379. 32| $ 3,108, 759. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 350 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 05/11/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9953013
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0011 205-02229 108.000 m | 11. 00000 1188. 00| 5. 00000 540. 00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
STRAW BALE DI TCH CHECK | |

10. 25000 1107. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  461,294.15 100. 0000%
2 35-1310611 ROBERTSON, DUNCAN, | NC. $  477,526.10 103. 5187%
3 35-1385672 FORCE CONSTRUCTI ON $  513,804.29 111. 3832%
4 35-1619477 BROM, L.L. CONSTR CO, INC $  558,254.94 121. 0192%
5  35-1801998 CLR INC. $  561,074.36 121. 6304%
6  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  579,669.23 125. 6615%
7 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  637,352.73 138. 1662%
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1385672
| ERBER & M LLI GAN CONSTR  CO. | ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105- 06790 8.000 MDS | 1000. 00000 8000. 00| 1500. 00000 12000. 00| 956. 31000 7650. 48
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 7500. 00000 7500. 00| 4500. 00000 4500.00]  10800. 00000 10800. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  22500. 00000 22500.00|  25000. 00000 25000. 00|  12686. 90000 12686. 90
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 7500. 00000 7500.00]  10000. 00000 10000. 00|  11427. 01000 11427.01
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  12500. 00000 12500. 00|  20000. 00000 20000. 00|  14999. 36000 14999. 36
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 91.500 n2 | 10. 00000 915. 00| 20. 00000 1830. 00| 31. 22000 2856. 63
SURFACE M LLING ASPHALT | | |
0007 203- 02000 810.000 n8 | 8. 50000 6885. 00| 12. 00000 9720. 00| 7.38000 5977. 80
EXCAVATI ON,  COMMON | | |
0008 203- 02070 4570.000 n8 | 10. 00000 45700. 00| 12. 00000 54840. 00| 9. 67000 44191. 90
BORROW | |
0009 203-51223 130.000 n8 | 15. 00000 1950. 00| 12. 00000 1560. 00| 20. 80000 2704. 00
EXCAVATI ON, WATERVAY | |
0010 205- 02224 111.000 m | 5. 50000 610. 50| 5. 00000 555. 00| 4.90000 543. 90
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 350 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1385672
| ERBER & M LLI GAN CONSTR. CO | ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205- 02234 6.000 EACH 60. 00000 360. 00| 50. 00000 300. 00| 45. 00000 270. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205- 02236 1.000 EACH 80. 00000 80. 00| 100. 00000 100. 00| 60. 00000 60. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
DROP | NLET PROTECTI ON | |

|
I
0014 206-51215 50.000 n8 | 150. 00000 7500. 00| 300. 00000 15000. 00| 31. 52000 1576. 00
EXCAVATI ON, X | |
0015 206- 51220 100.000 n8 | 50. 00000 5000. 00| 100. 00000 10000. 00| 15. 76000 1576. 00
EXCAVATI ON, VAET | |
0016 206-51225 10.000 n8 | 10. 00000 100. 00| 30. 00000 300. 00| 14. 73000 147. 30
EXCAVATI ON, DRY | |
0017 207- 05683 1651.000 n2 | 9. 50000 15684. 50| 1. 10000 1816. 10| 11. 46000 18920. 46
MODI FI ED SUBGRADE, 300 mm | | |
0018 211- 02050 577.000 n8 | 16. 00000 9232. 00| 13. 00000 7501. 00 23. 44000 13524. 88
B BORROW | |
0019 211- 02060 146.000 n8 | 16. 00000 2336. 00| 20. 00000 2920. 00| 26. 70000 3898. 20
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 6.800 n8 | 120. 00000 816. 00| 200. 00000 1360. 00| 204. 12000 1388. 02
FLOMBLE MORTAR | |
0021 303-52308 1162.000 My | 16. 50000 19173. 00| 15. 00000 17430. 00| 14. 39000 16721. 18
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 305- 05204 5.400 My | 155. 00000 837. 00| 165. 00000 891. 00| 150. 00000 810. 00
HVA FOR PATCHI NG | |
0023 402- 05468 369.000 My | 42. 00000 15498. 00| 44. 00000 16236. 00| 40. 00000 14760. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0024 402- 05474 246.000 My | 42. 00000 10332. 00| 44. 00000 10824. 00| 40. 00000 9840. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0025 402- 05477 111.000 My | 63. 00000 6993. 00| 66. 00000 7326. 00| 60. 00000 6660. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0026 402- 05481 11.600 My | 180. 00000 2088. 00| 192. 50000 2233. 00| 175. 00000 2030. 00
HVA BASE 25.0 mm SHOULDER | |
0027 405- 05518 1550.000 n2 | 0. 35000 542. 50| 0. 39000 604. 50| 0. 35000 542. 50
ASPHALT FOR PRI ME COAT | |
0028 406- 05521 3000.000 12 | 0. 10000 300. 00| 0. 11000 330. 00| 0. 10000 300. 00
ASPHALT FOR TACK COAT | | |
0029 601-01128 4.000 EACH 1050. 00000 4200. 00| 1138. 50000 4554. 00| 1035. 00000 4140. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |
0030 601- 01700 1.000 EACH 1750. 00000 1750. 00| 1897. 50000 1897. 50| 1725. 00000 1725. 00

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 350 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1385672
| ERBER & M LLI GAN CONSTR. CO | ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0031 601-01740 1.000 EACH 1750. 00000 1750. 00| 1897. 50000 1897. 50| 1725. 00000 1725. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 MODI FI ED | | |
0032 601-01839 1.000 EACH 1750. 00000 1750. 00| 1897. 50000 1897. 50| 1725. 00000 1725. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ [ |
0033 601- 06037 1.000 EACH 660. 00000 660. 00| 715. 00000 715. 00| 650. 00000 650. 00
GUARDRAI L END TREATMENT, | | | [
0034 601-99105 62.865 m | 37. 00000 2326. 00| 37. 95000 2385. 72| 34. 50000 2168. 84
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0035 602-06729 4.000 EACH 10. 00000 40. 00| 10. 00000 40. 00| 9. 35000 37.40
BARRI ER DELI NEATOR | | [
0036 603- 04244 1.000 EACH| 2800. 00000 2800. 00| 3000. 00000 3000. 00| 2725. 00000 2725. 00
GATE RESET | | |
0037 603- 06065 80.000 m | 55. 00000 4400. 00| 57. 20000 4576. 00| 52. 00000 4160. 00
FENCE, CHAIN LINK, RESET | | [
0038 610- 05527 208.000 My | 55. 00000 11440. 00| 55. 00000 11440. 00| 50. 00000 10400. 00
HVA FOR APPROACHES | | [
0039 610- 06257 126.400 n2 | 57. 50000 7268. 00| 65. 00000 8216. 00| 90. 75000 11470. 80
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0040 615- 06505 2.000 EACH 450. 00000 900. 00| 300. 00000 600. 00| 468. 72000 937. 44
MONUMENT, B | | |
0041 616- 02320 1013.000 n2 | 3. 00000 3039. 00| 3. 00000 3039. 00| 2.07000 2096. 91
GEOTEXTI LES | | |
0042 616-05688 684.000 My | 16. 00000 10944. 00| 17. 00000 11628. 00| 20. 82000 14240. 88
R PRAP, CLASS 1 | | [
0043 616- 06405 224.600 My | 16. 00000 3593. 60| 16. 00000 3593. 60| 26. 43000 5936. 18
Rl PRAP, REVETNMENT | | |
0044 616- 06451 7.500 My | 16. 00000 120. 00| 50. 00000 375. 00| 46. 50000 348. 75
R PRAP, UNI FORM | | |
0045 617-04488 715.000 n2 | 3. 50000 2502. 50| 3. 00000 2145. 00| 2.84000 2030. 60
GEOGRI D, SUBGRADE | | [
0046 621-01004 1.000 EACH 500. 00000 500. 00| 495. 00000 495. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621-01852 78.000 n2 | 2. 00000 156. 00| 2. 60000 202. 80| 2. 36000 184. 08
MJULCHED SEEDI NG, GRASS, 2 | | |
0048 621- 06548 0.300 kg | 75. 00000 22.50| 54. 45000 16. 33| 49. 50000 14. 85
SEED M XTURE, CV | | |
0049 621- 06560 223.000 n2 | 2. 50000 557. 50| 2.18000 486. 14| 1. 98000 441. 54

MJLCHED SEEDI NG U |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
A PAGE : 350 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1385672
| ERBER & M LLI GAN CONSTR. CO | ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0050 621-06575 3130.000 n2 | 3. 50000 10955. 00| 3. 41000 10673. 30| 3. 10000 9703. 00
SODDI NG, NURSERY | | |
0051 701-51190 36.000 m | 150. 00000 5400. 00| 150. 00000 5400. 00| 295. 50000 10638. 00
PILE, STEEL H, HP 250 X 62 | | [
0052 701-91792 8.000 EACH 100. 00000 800. 00| 100. 00000 800. 00| 95. 30000 762. 40
PILE TIP, STEEL H | | [
0053 702-51005 47.400 nB8 | 400. 00000 18960. 00| 475. 00000 22515. 00| 597. 81000 28336. 19
CONCRETE, A, SUBSTRUCTURE | | [
0054 702-51015 26.000 n8 | 300. 00000 7800. 00| 475. 00000 12350. 00| 267. 33000 6950. 58
CONCRETE, B, FOOTI NGS | | [
0055 703-51030 14620.000 kg | 1. 20000 17544. 00| 1. 25000 18275. 00| 1. 18000 17251. 60
REI NFORCI NG STEEL | | [
0056 703-51032 9813.000 kg | 1. 35000 13247. 55| 1. 35000 13247. 55| 1. 34000 13149. 42
REI NFORCI NG STEEL, EPOXY CQATED | | |
0057 704-51002 163.500 nB8 | 468. 00000 76518. 00| 325. 00000 53137. 50| 638. 85000 104451. 98
CONCRETE, C, SUPERSTRUCTURE | | [
0058 706-01619 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0059 706-51020 9.500 nB | 500. 00000 4750. 00| 700. 00000 6650. 00| 546. 00000 5187. 00
CONCRETE, C, RAILING | |
0060 709-51821 LUVP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 1580. 00000 1580. 00
SURFACE SEAL | | |
0061 715-05048 226.000 m | 8. 50000 1921. 00| 10. 00000 2260. 00| 8. 36000 1889. 36
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0062 715-05123 35.000 m | 75. 00000 2625. 00| 75. 00000 2625. 00| 101. 31000 3545, 85
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0063 715-05169 92.000 m | 40. 00000 3680. 00| 60. 00000 5520. 00| 52. 16000 4798. 72
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0064 715-05173 22.000 m | 80. 00000 1760. 00| 75. 00000 1650. 00| 88. 24000 1941. 28
PIPE, TYPE 3, O RCULAR 600 mm [ [ |
0065 715-46005 10. 000 EACH 200. 00000 2000. 00| 200. 00000 2000. 00| 439. 30000 4393. 00
PI PE END SECTION, 375 mm | | |
0066 715-46020 3.000 EACH 280. 00000 840. 00| 400. 00000 1200. 00| 926. 64000 2779. 92
PI PE END SECTION, 600 mm | | |
0067 718-04881 2.000 EACH 100. 00000 200. 00| 300. 00000 600. 00| 238. 37000 476. 74
OUTLET PROTECTOR, B | | |
0068 718-52610 52.000 nmB8 | 30. 00000 1560. 00| 25. 00000 1300. 00| 37.97000 1974. 44
AGGREGATE FOR UNDERDRAI NS | | |
0069 718-97141 8.000 m | 30. 00000 240. 00| 10. 00000 80. 00| 37. 97000 303. 76
PI PE, PVC QUTLET, SCHEDULE 40, 150 nm | | |
0070 718-99153 414.000 n2 | 2. 50000 1035. 00| 3. 00000 1242. 00| 2. 40000 993. 60

GEOTEXTI LES FOR UNDERDRAI N |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PAGE : 350 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1385672
| ERBER & M LLI GAN CONSTR. CO | ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0071 720- 45030 1.000 EACH 1000. 00000 1000. 00| 1500. 00000 1500. 00| 1392. 13000 1392. 13
I NLET, E7 | | |
0072 801-04308 4.000 EACH 200. 00000 800. 00| 187. 00000 748. 00| 170. 00000 680. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0073 801- 06605 6. 000 EACH 100. 00000 600. 00| 88. 00000 528. 00| 80. 00000 480. 00
BARRI CADE, |11A | | [
0074 801- 06606 4.000 EACH 110. 00000 440. 00| 99. 00000 396. 00| 90. 00000 360. 00
BARRI CADE, |11B | | [
0075 801- 06625 7.000 EACH 110. 00000 770. 00| 104. 50000 731. 50| 95. 00000 665. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0076 801- 06640 8.000 EACH 140. 00000 1120. 00| 121. 00000 968. 00| 110. 00000 880. 00
CONSTRUCTI ON SI GN, A | | [
0077 801-06775 LUWP| 3750. 00000 3750. 00| 2500. 00000 2500. 00| 6311. 21000 6311. 21
MAI NTAI NI NG TRAFFI C | | |
0078 802- 76025 1.046 n2 | 250. 00000 261. 50| 267. 30000 279. 59| 241. 61000 252.72
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0079 802- 76055 8.000 m | 20. 00000 160. 00| 24. 48000 195. 84| 22. 25000 178. 00
SI GN POST, A | | |
0080 804- 06725 2.000 EACH 20. 00000 40. 00| 22. 00000 44. 00| 20. 00000 40. 00
DELI NEATOR W TH POST, D1, 75 nm | | [
0081 808-06703 405.000 m | 1. 25000 506. 25| 1. 27000 514. 35| 1. 15000 465. 75
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | [
0082 808- 75245 489.000 m | 1. 25000 611. 25| 1. 27000 621. 03| 1. 15000 562. 35
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm | |
0083 808- 75297 5.000 m | 12. 00000 60. 00| 11. 55000 57. 75| 10. 50000 52.50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
SECTI ON TOTALS | $ 461, 294. 15| $ 477, 526. 10| $ 513, 804. 29
CONTRACT TOTALS | $ 461, 294. 15| $ 477,526. 10| $ 513, 804. 29




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/
350 -6

00

B BORROW

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1801998 | (6) 35-2040801
| BROW, L.L. CONSTR ©O, INJCLR INC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 8.000 MXS | 1295. 00000 10360. 00| 1800. 00000 14400. 00| 1000. 00000 8000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUWVP| 7900. 00000 7900. 00| 7200. 00000 7200. 00| 10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 26198. 40000 26198. 40| 28250. 00000 28250. 00| 28000. 00000 28000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 9800. 00000 9800. 00| 11300. 00000 11300. 00| 9000. 00000 9000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUWP| 16800. 00000 16800. 00| 16000. 00000 16000. 00| 25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 202-60820 91.500 n2 | 16. 02000 1465. 83| 30. 00000 2745. 00| 27. 00000 2470. 50
SURFACE M LLI NG, ASPHALT | | [
0007 203-02000 810.000 nB8 | 10. 20000 8262. 00| 3. 75000 3037. 50| 8. 85000 7168. 50
EXCAVATI ON, COVVON | [ [
0008 203- 02070 4570.000 n8 | 12. 75000 58267. 50| 9. 25000 42272. 50| 8. 85000 40444. 50
BORROW | | |
0009 203-51223 130.000 nB | 11. 44000 1487. 20| 15. 00000 1950. 00| 10. 00000 1300. 00
EXCAVATI ON, WATERWAY | | [
0010 205-02224 111.000 m | 7.55000 838. 05| 16. 00000 1776. 00| 4. 90000 543. 90
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 108.000 m | 13. 65000 1474. 20| 20. 00000 2160. 00| 10. 25000 1107. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0012 205-02234 6. 000 EACH 95. 00000 570. 00| 147. 00000 882. 00| 45. 00000 270. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205- 02236 1.000 EACH 98. 00000 98. 00| 245. 00000 245. 00| 60. 00000 60. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON [ [ [
0014 206-51215 50.000 nB8 | 137. 31000 6865. 50| 162. 00000 8100. 00| 100. 00000 5000. 00
EXCAVATI ON, X | | [
0015 206-51220 100. 000 nB8 | 128. 95000 12895. 00| 162. 00000 16200. 00| 45. 00000 4500. 00
EXCAVATI ON, WET | | [
0016 206-51225 10.000 nB8 | 14. 31000 143. 10| 162. 00000 1620. 00| 25. 00000 250. 00
EXCAVATI ON, DRY | | |
0017 207-05683 1651.000 n2 | 8. 95000 14776. 45| 7.00000 11557. 00| 6. 50000 10731. 50
MODI FI ED SUBGRADE, 300 nm | | |
0018 211- 02050 577.000 nB8 | 26. 15000 15088. 55| 24. 00000 13848. 00| 32. 00000 18464. 00
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/ 00
350 -7

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1801998 | (6) 35-2040801
| BROW, L.L. CONSTR ©O, INJCLR INC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 211-02060 146.000 nB | 27. 46000 4009. 16| 25. 00000 3650. 00| 32. 00000 4672. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 6.800 nB | 291. 17000 1979. 95| 200. 00000 1360. 00| 300. 00000 2040. 00
FLOMBLE MORTAR | | [
0021 303-52308 1162.000 My | 18. 75000 21787. 50| 19. 90000 23123. 80| 12. 00000 13944. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0022 305-05204 5.400 My | 165. 00000 891. 00| 215. 00000 1161. 00| 150. 00000 810. 00
HVA FOR PATCHI NG | | [
0023 402- 05468 369.000 My | 42. 00000 15498. 00| 41. 00000 15129. 00| 40. 00000 14760. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0024 402-05474 246.000 My | 42. 00000 10332. 00| 41. 00000 10086. 00| 40. 00000 9840. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0025 402- 05477 111.000 MW | 64. 00000 7104. 00| 59. 00000 6549. 00| 60. 00000 6660. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0026 402-05481 11.600 My | 180. 00000 2088. 00| 170. 00000 1972. 00| 175. 00000 2030. 00
HVA BASE 25.0 nm SHOULDER | | [
0027 405-05518 1550.000 n2 | 0. 45000 697. 50| 0. 38000 589. 00| 0. 35000 542.50
ASPHALT FOR PRI ME CQOAT | |
0028 406- 05521 3000.000 n2 | 0. 15000 450. 00| 0. 10000 300. 00| 0. 10000 300. 00
ASPHALT FOR TACK CQOAT | |
0029 601-01128 4.000 EACH 1200. 00000 4800. 00| 1150. 00000 4600. 00| 1035. 00000 4140. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0030 601-01700 1.000 EACH| 1925. 00000 1925. 00| 1850. 00000 1850. 00| 1725. 00000 1725. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | | |
0031 601-01740 1.000 EACH 1925. 00000 1925. 00| 1850. 00000 1850. 00| 1725. 00000 1725. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 4 MODI FI ED [ [ [
0032 601-01839 1.000 EACH 1925. 00000 1925. 00| 1850. 00000 1850. 00| 1725. 00000 1725. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 6 | [ |
0033 601- 06037 1.000 EACH 725. 00000 725. 00| 1150. 00000 1150. 00| 650. 00000 650. 00
GUARDRAI L END TREATMENT, | | |
0034 601-99105 62.865 m | 36. 50000 2294.57| 37. 25000 2341. 72| 34. 50000 2168. 84
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0035 602- 06729 4,000 EACH 10. 75000 43. 00| 54. 00000 216. 00| 7.00000 28. 00
BARRI ER DELI NEATOR | | |
0036 603- 04244 1.000 EACH| 3160. 00000 3160. 00| 2950. 00000 2950. 00| 2725. 00000 2725. 00
GATE RESET | | |
0037 603- 06065 80.000 m | 54. 60000 4368. 00| 55. 00000 4400. 00| 52. 00000 4160. 00
I

FENCE, CHAIN LINK, RESET



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/
350 -8

00

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1801998 | (6) 35-2040801
| BROW, L.L. CONSTR ©O, INJCLR INC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0038 610- 05527 208.000 My | 65. 00000 13520. 00| 53. 00000 11024. 00| 50. 00000 10400. 00
HVA FOR APPROACHES | | |
0039 610- 06257 126.400 n2 | 70. 56000 8918. 78| 85. 00000 10744. 00| 90. 00000 11376. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0040 615- 06505 2.000 EACH 450. 00000 900. 00| 450. 00000 900. 00| 440. 00000 880. 00
MONUMENT, B [ | |
0041 616- 02320 1013.000 n2 | 3. 28000 3322. 64| 1. 75000 1772. 75| 3. 00000 3039. 00
GEOTEXTI LES | | |
0042 616- 05688 684.000 My | 17. 63000 12058. 92| 22. 00000 15048. 00| 32. 25000 22059. 00
R PRAP, CLASS 1 | | |
0043 616- 06405 224.600 My | 16. 90000 3795. 74| 21. 00000 4716. 60| 29. 00000 6513. 40
RI PRAP, REVETNMENT | | |
0044 616- 06451 7.500 My | 19. 25000 144. 37| 60. 00000 450. 00| 33. 00000 247.50
R PRAP, UNI FORM | | |
0045 617-04488 715.000 n2 | 6. 95000 4969. 25| 5. 95000 4254. 25| 4. 00000 2860. 00
GEOGRI D, SUBGRADE | |
0046 621-01004 1.000 EACH 690. 00000 690. 00| 1500. 00000 1500. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621-01852 78.000 n2 | 2.90000 226. 20| 3. 00000 234. 00| 2. 36000 184. 08
MULCHED SEEDI NG GRASS, 2 | | [
0048 621- 06548 0.300 kg | 75. 00000 22. 50| 500. 00000 150. 00| 49. 50000 14. 85
SEED M XTURE, CV | | [
0049 621- 06560 223.000 n2 | 2. 20000 490. 60| 2.12000 472. 76| 1. 98000 441. 54
MULCHED SEEDI NG U | | |
0050 621- 06575 3130.000 n2 | 4. 60000 14398. 00| 3. 90000 12207. 00| 3. 10000 9703. 00
SODDI NG, NURSERY | | |
0051 701-51190 36.000 m | 97.51000 3510. 36| 100. 00000 3600. 00| 125. 00000 4500. 00
PILE, STEEL H, HP 250 X 62 | | |
0052 701-91792 8.000 EACH 97. 60000 780. 80| 195. 00000 1560. 00| 125. 00000 1000. 00
PILE TIP, STEEL H | | [
0053 702-51005 47.400 nB | 496. 96000 23555. 90| 625. 00000 29625. 00| 700. 00000 33180. 00
CONCRETE, A, SUBSTRUCTURE | | |
0054 702-51015 26.000 n8 | 481. 23000 12511. 98| 525. 00000 13650. 00| 700. 00000 18200. 00
CONCRETE, B, FOOTI NGS | | |
0055 703-51030 14620. 000 kg | 1. 30000 19006. 00| 1. 60000 23392. 00| 1. 50000 21930. 00
REI NFORCI NG STEEL | | |
0056 703-51032 9813.000 kg | 1. 60000 15700. 80| 1. 69000 16583. 97| 1. 60000 15700. 80
REI NFORCI NG STEEL, EPOXY CQATED | | |
0057 704-51002 163.500 nB8 | 520. 56000 85111. 56| 585. 00000 95647. 50| 750. 00000 122625. 00

CONCRETE, C, SUPERSTRUCTURE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/
350 -9

00

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1801998 | (6) 35-2040801
| BROW, L.L. CONSTR ©O, INJCLR INC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0058 706-01619 4.000 EACH 1862. 00000 7448. 00| 950. 00000 3800. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0059 706-51020 9.500 nB | 588. 31000 5588. 94| 590. 00000 5605. 00| 700. 00000 6650. 00
CONCRETE, C, RAILING | | [
0060 709-51821 LUVP| 2370. 00000 2370. 00| 1700. 00000 1700. 00| 1580. 00000 1580. 00
SURFACE SEAL | | |
0061 715-05048 226.000 m | 31. 16000 7042. 16| 12. 00000 2712. 00| 9. 50000 2147.00
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0062 715-05123 35.000 m | 86. 31000 3020. 85| 88. 00000 3080. 00| 98. 00000 3430. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0063 715-05169 92.000 m | 57. 44000 5284. 48| 64. 00000 5888. 00| 78. 00000 7176. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ [
0064 715-05173 22.000 m | 93. 27000 2051. 94| 99. 00000 2178. 00| 95. 00000 2090. 00
PIPE, TYPE 3, O RCULAR 600 nm [ [ |
0065 715- 46005 10. 000 EACH| 180. 40000 1804. 00| 320. 00000 3200. 00| 240. 00000 2400. 00
PI PE END SECTION, 375 mm | | [
0066 715-46020 3.000 EACH 264. 00000 792. 00| 600. 00000 1800. 00| 350. 00000 1050. 00
PI PE END SECTION, 600 mm | | [
0067 718-04881 2.000 EACH 198. 00000 396. 00| 380. 00000 760. 00| 400. 00000 800. 00
OUTLET PROTECTOR, B | | [
0068 718-52610 52.000 n8 | 33. 73000 1753. 96| 28. 00000 1456. 00| 50. 00000 2600. 00
AGGREGATE FOR UNDERDRAI NS | | [
0069 718-97141 8.000 m | 29. 18000 233. 44| 95. 00000 760. 00| 4. 00000 32.00
PI PE, PVC QUTLET, SCHEDULE 40, 150 nm | | |
0070 718-99153 414,000 n2 | 2.98000 1233. 72| 1. 49000 616. 86| 2. 75000 1138. 50
GEOTEXTI LES FOR UNDERDRAI N | | [
0071 720-45030 1. 000 EACH 1898. 00000 1898. 00| 1350. 00000 1350. 00| 700. 00000 700. 00
I NLET, E7 | | |
0072 801- 04308 4.000 EACH 290. 00000 1160. 00| 180. 00000 720. 00| 170. 00000 680. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0073 801- 06605 6. 000 EACH 175. 00000 1050. 00| 85. 00000 510. 00| 80. 00000 480. 00
BARRI CADE, |11A | | [
0074 801- 06606 4.000 EACH 190. 00000 760. 00| 95. 00000 380. 00| 90. 00000 360. 00
BARRI CADE, |11B | | [
0075 801- 06625 7.000 EACH 98. 00000 686. 00| 100. 00000 700. 00| 95. 00000 665. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0076 801- 06640 8.000 EACH 195. 00000 1560. 00| 120. 00000 960. 00| 110. 00000 880. 00
CONSTRUCTI ON SIGN, A | | |
0077 801-06775 LUWP| 7190. 00000 7190. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | |
0078 802- 76025 1.046 n2 | 321. 50000 336. 29 275. 00000 287. 65| 241. 61000 252.72

|
SI GN, SHEET, ENCAPSULATED LENS. W TH | |
LEGEND, 2.03 nm THI CKNESS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 25/ 00
350 -10

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1801998 | (6) 35-2040801
| BROW, L.L. CONSTR ©O, INJCLR INC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0079 802- 76055 8.000 m | 24. 60000 196. 80| 24. 00000 192. 00| 22. 25000 178. 00
SI GN POST, A | | |
0080 804- 06725 2.000 EACH 25. 10000 50. 20| 22. 00000 44. 00| 20. 00000 40. 00
DELI NEATOR W TH POST, D1, 75 mm | | [
0081 808-06703 405.000 m | 1. 45000 587. 25| 1. 25000 506. 25| 1. 15000 465. 75
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0082 808- 75245 489.000 m | 1. 45000 709. 05| 1. 25000 611. 25| 1. 15000 562. 35
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0083 808- 75297 5.000 m | 25. 00000 125. 00| 11. 00000 55. 00| 10. 50000 52.50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
SECTI ON TOTALS | $ 558, 254. 94| $ 561, 074. 36| $ 579, 669. 23
__________________________________________ o
CONTRACT TOTALS | $ 558, 254. 94| $ 561, 074. 36| $ 579, 669. 23




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 350 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 8.000 M5 | 1067. 22730 8537. 82
FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUMP| 9396. 05000 9396. 05|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  31867. 64000 31867. 64|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  10265. 26000 10265. 26|
CLEARI NG RI GHT OF VAY | |
0005 202- 51330 LUWP|  21813. 79000 21813. 79|
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 91.500 n2 | 26. 70200 2443. 23|
SURFACE M LLING ASPHALT | |
0007 203- 02000 810.000 n8 | 18. 76550 15200. 06|
EXCAVATI ON,  COMMON | [
0008 203- 02070 4570.000 n8 | 20. 55460 93934. 52|
BORROW | [
0009 203-51223 130.000 n8 | 17. 86660 2322. 66|
EXCAVATI ON, WATERVAY | [
0010 205- 02224 111.000 m | 5. 12660 569. 05|

PERI METER PROTECTI ON | [
0011 205- 02229 108.000 m | 10. 76570 1162. 70|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0012 205- 02234 6.000 EACH 46. 87650 281. 26
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON | |
0013 205- 02236 1.000 EACH 62. 50200 62. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [

|
|
|
|
|
|
|
|
|
|
|
|
|
I
|
|
I
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | | |
|
|
|
|
|
|
|
|
|
|
|
|
I
|
|
}
B BORROW |

0014 206-51215 50.000 n8 | 335. 94810 16797. 41]
EXCAVATI ON, X | |
0015 206- 51220 100.000 n8 | 25. 14770 2514. 77|
EXCAVATI ON, VAET | [
0016 206- 51225 10.000 n8 | 25. 14770 251. 48
EXCAVATI ON, DRY | |
0017 207- 05683 1651.000 n2 | 6. 74010 11127. 91
MODI FI ED SUBGRADE, 300 mm | |
0018 211- 02050 577.000 n8 | 14. 67120 8465. 28]
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 350 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 4 MODI FI ED | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 211- 02060 146.000 n8 | 39. 42540 5756. 11| [
B BORROW FOR STRUCTURE BACKFI LL | [ |
0020 213- 52830 6.800 n8 | 305. 26050 2075. 77| |
FLOMBLE MORTAR | | |
0021 303- 52308 1162.000 My | 19. 57830 22749. 98| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 305- 05204 5.400 My | 172. 24040 930. 10| |
HVA FOR PATCHI NG | | |
0023 402- 05468 369.000 My | 57. 41330 21185. 51| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0024 402- 05474 246.000 My | 57. 41330 14123. 67| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0025 402- 05477 111.000 My | 57. 41330 6372. 88| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0026 402- 05481 11.600 My | 57. 41320 665. 99| |
HVA BASE 25.0 mm SHOULDER | [ |
0027 405- 05518 1550.000 n2 | 0. 49840 772. 52 |
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 3000.000 n2 | 0. 49840 1495. 20| |
ASPHALT FOR TACK COAT | | |
0029 601-01128 4.000 EACH 1078. 15950 4312. 64 |
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0030 601- 01700 1.000 EACH 1796. 93250 1796. 93| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0031 601- 01740 1.000 EACH 1796. 93250 1796. 93| |
|
0032 601- 01839 1.000 EACH 1796. 93250 1796. 93| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |
0033 601- 06037 1.000 EACH 677. 10500 677. 11| |
GUARDRAI L END TREATMENT, | | | |
0034 601- 99105 62.865 m | 29. 20900 1836. 22| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0035 602- 06729 4.000 EACH 7.61380 30. 46 |
BARRI ER DELI NEATCR | | |
0036 603- 04244 1.000 EACH 2838. 63250 2838. 63| |
GATE RESET | | |
0037 603- 06065 80.000 m | 54. 16960 4333. 57| |
I

FENCE, CHAIN LINK, RESET | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 25/ 00
PAGE : 350 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER : 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (7) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0038 610- 05527 208.000 My | 68. 89600 14330. 37| |
HVA FOR APPROACHES | | |
0039 610- 06257 126.400 R | 65. 90970 8330. 99| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0040 615- 06505 2.000 EACH 478. 58160 957. 16| |
MONUMENT, B | | |
0041 616- 02320 1013.000 n2 | 3. 86500 3915. 25| |
GEOTEXTI LES | | |
0042 616- 05688 684.000 My | 25. 53580 17466. 49| |
Rl PRAP, CLASS 1 | | |
0043 616- 06405 224.600 My | 22.51680 5057. 27| |
Rl PRAP, REVETMENT | | |
0044 616- 06451 7.500 My | 72.03980 540. 30| |
Rl PRAP, UNI FORM | | |
0045 617- 04488 715.000 n2 | 6. 28710 4495, 28| |
GEOGRI D, SUBGRADE | | |
0046 621- 01004 1.000 EACH 468. 76500 468. 77| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621-01852 78.000 n2 | 2.49170 194. 35| |
MULCHED SEEDI NG GRASS, 2 | | |
0048 621- 06548 0.300 kg | 52.81970 15. 85| |
SEED M XTURE, CV | | |
0049 621- 06560 223.000 n2 | 2.11800 472. 31| |
MULCHED SEEDI NG, U | | |
0050 621- 06575 3130.000 n2 | 3.23920 10138. 70| |
SODDI NG, NURSERY | | |
0051 701-51190 36.000 m | 199. 40770 7178. 68| |
PILE, STEEL H, HP 250 X 62 | | |
0052 701-91792 8.000 EACH| 97. 55390 780. 43| |
PILE TIP, STEEL H | | |
0053 702-51005 47.400 n8 | 841. 21630 39873. 65| |
CONCRETE, A, SUBSTRUCTURE | | |
0054 702-51015 26.000 nB8 | 641. 81940 16687. 30| |
CONCRETE, B, FOOTI NGS | | |
0055 703-51030 14620.000 kg | 1. 22970 17978. 21| |
REI NFORCI NG STEEL | | |
0056 703-51032 9813.000 kg | 1.50190 14738. 14| |
REI NFORCI NG STEEL, EPOXY COATED | | [
0057 704-51002 163.500 n8 | 524. 52650 85760. 08| |
|

CONCRETE, C, SUPERSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/ 00
PACGE : 350 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-0906416 | |
| VEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0058 706-01619 4.000 EACH 1250. 04000 5000. 16| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0059 706-51020 9.500 nB | 504. 80460 4795. 64| |
CONCRETE, C, RAILING | | [
0060 709-51821 LUWP| 2062. 57000 2062. 57| |
SURFACE SEAL | [ [
0061 715-05048 226.000 m | 35. 30160 7978. 16| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0062 715-05123 35.000 m | 72.58150 2540. 35| |
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0063 715-05169 92.000 m | 54. 51980 5015. 82| |
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0064 715-05173 22.000 m | 88. 53820 1947. 84| |
PIPE, TYPE 3, O RCULAR 600 nm | [ |
0065 715- 46005 10. 000 EACH 232. 24490 2322. 45| |
PI PE END SECTION, 375 mm | | [
0066 715-46020 3.000 EACH 378. 01920 1134. 06| |
PI PE END SECTION, 600 mm | [ [
0067 718-04881 2.000 EACH 327. 23780 654. 48| |
OUTLET PROTECTOR, B | | [
0068 718-52610 52.000 n8 | 27. 13700 1411. 12| |
AGGREGATE FOR UNDERDRAI NS | [ [
0069 718-97141 8.000 m | 51. 89870 415. 19| |
PI PE, PVC QUTLET, SCHEDULE 40, 150 nm | | |
0070 718-99153 414,000 n2 | 1. 90190 787. 39| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0071 720-45030 1.000 EACH 1562. 55380 1562. 55| |
I NLET, E7 | [ |
0072 801-04308 4.000 EACH 177.08900 708. 36| |
ROAD CLOSURE S| GN ASSEMBLY | |
0073 801- 06605 6. 000 EACH| 83. 33600 500. 02| |
BARRI CADE, |11A | | [
0074 801- 06606 4.000 EACH 93. 75300 375. 01| |
BARRI CADE, |11B | | [
0075 801- 06625 7.000 EACH 98. 96150 692. 73| |
DETOUR ROUTE MARKER ASSEMBLY | |
0076 801-06640 8.000 EACH 114. 58700 916. 70| |
CONSTRUCTI ON SIGN, A | | |
0077 801-06775 LUWP| 12932. 68000 12932. 68| |
MAI NTAI NI NG TRAFFI C | | |
0078 802- 76025 1.046 n2 | 246. 67980 258. 03| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
I

LEGEND, 2.03 nm THI CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/25/00
PAGE : 350 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 610, 022. 48 ROUTE : McNEELY STREET
CALL ORDER . 350 CONTRACT ID : B -25083-A COUNTI ES : MONRCE
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
SECTI ON TOTALS | $ 637, 352. 73

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0079 802- 76055 8.000 m | 23. 92360 191. 39| |
SI GN POST, A | | |
0080 804- 06725 2.000 EACH 20. 83400 41. 67| |
DELI NEATOR W TH POST, DI, 75 nm | | |
0081 808- 06703 405.000 m | 1. 23030 498. 27| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi |
0082 808- 75245 489.000 m | 1. 23030 601. 62 [
LINE, THERMOPLASTIC, SOLID, YELLOW [ |
|
0083 808- 75297 5.000 m | 13. 67060 68. 35 |
|
I
I

|
|
|
100mm | |
|
|
|
[

CONTRACT TOTALS | $ 637,352 73 |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 171, 840. 00 ROUTE : WEST 16TH STREET
CALL ORDER . 360 CONTRACT ID : B -25159-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : B967002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 84, 815. 80 100. 0000%
2 35-2019240 CENTRAL PAI NTING | NC. $ 99, 940. 00 117. 8318%
3 35-1841931 VENUS PAI NTI NG COVPANY $ 137, 100. 00 161. 6444%
4  35-1131315 FI VE STAR PAI NTI NG | NC. $ 138, 000. 00 162. 7055%
| (1) 35-1602596 | (2) 35-2019240 | (3) 35-1841931
| | CARUS | NDUSTRI AL PAI NTI NG & CENTRAL PAI NTI NG, | NC. | VENUS PAI NTI NG COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE PAI NTI NG
I | |
0001 110- 01001 LUMP| 5000. 00000 5000. 00| 1000. 00000 1000. 00|  10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUWP|  18265. 80000 18265.80|  46000. 00000 46000. 00|  14736. 00000 14736. 00
PAI NT STEEL BRI DGE | | [
0003 619- 61000 LUMP|  55000. 00000 55000. 00]  50000. 00000 50000. 00]  90000. 00000 90000. 00
CLEAN STEEL BRI DGE | |
0004 619- 93423 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL | | |
0005 709-51821 LUVP| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
SURFACE SEAL | | |
0006 801- 06775 LUMP| 2250. 00000 2250. 00| 1300. 00000 1300. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |
0007 802- 76035 28.000 SFT | 100. 00000 2800. 00| 5. 00000 140. 00| 638. 00000 17864. 00
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) [ |
SECTI ON TOTALS | $ 84, 815. 80| $ 99, 940. 00| $ 137, 100. 00
------------------------------------------ Hrm o e e m e e e e e e e e e e e et e e e e e e o e e e e e e m e e e e e e e e e e eemeeeeoaoo

CONTRACT TOTALS [ $ 84, 815. 80| $ 99, 940. 00| $ 137, 100. 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 171, 840. 00 ROUTE : WEST 16TH STREET
CALL ORDER . 360 CONTRACT ID : B -25159-A COUNTI ES : MARI ON
LETTI NG DATE : 07/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1131315 | |
| FI VE STAR PAINTING | NC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG
[ I |
0001 110-01001 LUWP| 10000. 00000 10000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUWP| 37900. 00000 37900. 00| |
PAI NT STEEL BRI DGE | | [
0003 619- 61000 LUWP| 75800. 00000 75800. 00| |
CLEAN STEEL BRI DGE | | [
0004 619- 93423 LUWP| 5000. 00000 5000. 00| |
POLLUTI ON CONTRCL | [ [
0005 709-51821 LUWP| 2500. 00000 2500. 00| |
SURFACE SEAL | [ [
0006 801-06775 LUWP| 4000. 00000 4000. 00| |
MAI NTAI NI NG TRAFFI C | |
0007 802- 76035 28.000 SFT | 100. 00000 2800. 00| |
S| GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 IN. THI CKNESS) | | |
SECTI ON TOTALS | $ 138, 000. 00| [
CONTRACT TOTALS [ $ 138, 000. 00| |







